



City of Duluth

DEPARTMENT OF PUBLIC WORKS/UTILITIES
Engineering Division
211 City Hall • Duluth MN 55802
(218) 730-5200 Fax: (218) 730-5907

Date: May 6, 2011

City of Duluth Bid # 2011-00000-313

Job Description: Ivanhoe Street Reconstruction – 49th Avenue East to 54th Avenue East
City Project No. 0851TR

Addendum #1

General information to bidders:

Attached are minutes of the Pre-Bid Meeting, April 27, 2011.

Bid Form:

The attached Exhibit A replaces the Exhibit A in the bound Project Proposal. Complete the attached Exhibit A and include it with your bid. The replacement Exhibit A is modified from the original as follows:

- Corrects the item numbering from 100 to 106.
- Eliminates the duplicate lines for Sodding Type Lawn.
- Corrects the item unit for Sodding Type Lawn.
- Add new line item No. 2104.509 Remove Mail Box and Support. The quantity is 26.
- Remove line item No. 2104.523 Salvage and Reinstall Mailbox.
- Add new line item No. 2540.602 Furnish and Install Mailbox and Support. The quantity is 52. The 3 items changes are also shown on the attached new Sheet 2, Statement of Estimated Quantities.

Specifications:

- **ADD (1404) Maintenance of Traffic.** Add to paragraph 1404.1:
Maintain traffic to dead-ends at each end of the project. The Rockridge School, at the west end, keeps the administrative office open through June, 2011. The School Board will be removing furnishings from the school from June 13-16. The School Board will remove additional furnishings before September. The School Board will update this schedule as needed. The Lakeside/Lester Park Soccer Association will schedule evening games during August and September (30 to 50 cars).

- **ADD (1717) Air, Land and Water Pollution.** Add to paragraph 1717.3:
Provide water as needed to control dust. This shall be incidental to Item 2021.501, Mobilization.

- **ADD (1910) Fuel Escalation Clause.** See attached specification for details.
- **ADD (2540) Furnish and Install Mailbox and Support.** Provide material and labor as needed to provide Mailbox and Support, shown in detail on Sheet 15 of the Plans. The

Mailbox and Support will be measured and paid under Item 2540.602 Furnish and Install Mailbox and Support at the contract bid price each.

Plansheets:

ADD Sheet No. 2 Line item No. 2563.601 Traffic Control, Add the following note "Contractor shall provide (2) temporary gang mail box at locations as shown on sheet No. 42. The postmaster shall be contacted and he will have the final decision on the exact placement of each gang box location. This work will be compensated for under the Traffic Control item." The revised Sheet 2 is attached.

NOTE Sheet No. 22, Schedule C, stationing is to be revised for the Ivanhoe Street curb removals. The first line is to have the same stationing as the second line, saying "1+48.4 – 10+95.2". The quantity is to remain unchanged. This sheet won't be updated.

NOTE Sheet No. 23, Schedule J, stationing is to be revised for the Ivanhoe Street bituminous removals. The first line is to be stationing 1+48.4 – 11+00. The quantity is to remain unchanged. This sheet won't be updated.

NOTE Cross Section Sheets 69 through 90 shall have driveway ramps slopes (on the south side) increased to 10% slope, at the following stations:

- 3+16.6
- 4+00
- 4+40.1
- 5+50
- 5+80.6
- 7+88.5
- 10+18.1
- 12+60.8
- 12+67
- 18+16.7
- 22+00
- 23+00
- 23+25
- 24+95.2

All other items remain the same.

Be sure to acknowledge this addendum and all others on the sheet 3 of your bid form.

Sincerely,

Greg Stoewer
Project Engineer