

**ADDENDUM NO. 4**  
**LIFT STATION NO. 39 IMPROVEMENTS**  
**CITY OF DULUTH**  
**BID NO. 13-0192, PROJECT NO. 1167**  
**BID OPENING DATE: 2:00 PM , MAY 15, 2013**  
**Date: May 15, 2013**

**NOTICE**

This Addendum is issued to modify, explain or correct the original drawings, specifications and/or previous addenda and is hereby made a part of the Contract Documents. Please attach this Addendum to the specification and note receipt of this Addendum on the Request for Bid.

**BID OPENING**

The Bid Opening has been extended for this project. The new Bid Opening date is 2:00 PM, May 29, 2013.

**SPECIAL PROVISIONS**

**SP-1**

**SCOPE OF WORK**

**REPLACE:** SP1.1 with the following: "This project involves furnishing all labor, materials and equipment necessary to upgrade Lift Station No. 39 located within the City of Duluth Zoo. Project requirements include managing and coordinating work tasks and hours with Zoo Staff and essential function of the facility. This project includes installation of new valve vault including check valves and plug valves, bypass pumping of sewerage during construction, protect and support water main and gas line, new submersible pumps, upgrading processing piping, walkway restoration, minor demolition, new control panel, upgrade electrical service, install new motor feeders, electrical, startup services, testing, concrete retaining wall, bituminous pavement and restoration.

**SP-2 (1803) PROSECUTION OF WORK**

**REPLACE:** SP-2.1 Construction Milestone Calendar Date and Contract Event schedule with the following:

<b>Calendar Date</b>	<b>Contract Event</b>
July 1, 2013	Construction Administration and equipment procurement shall start.
August 30, 2013	Material and equipment secured and stored on site (City ROW) or at a satisfactory storage location.
September 9, 2013	Construction operation inside Zoo shall be started.
October 12, 2013	Construction shall be demobilized and space prepared for Boo-At-Zoo Events. Events occur on October 12 <sup>th</sup> and October 19 <sup>th</sup> .
December 13, 2013	Substantial Completion Lift Station No. 39
June 13, 2014	Final Completion.

**SP-3 DETERMINATION AND COMPLETION OF CONTRACT TIME**

SP-3.1 REPLACE “June 17, 2013 with “July 1, 2013.

SP-3.2 REPLACE “October 11, 2013” with June 13, 2014”.

SP-3.2 REPLACE, the Calendar Dates in the schedule to match those revised in SP-2.1 above.

SP-3.2 DELETE the following work items from Lift Station No. 39 Substantial Completion list:

“Completion of driveway, retaining wall and site grading”

“Demolition of building and disposal of all unused, salvaged, or unusable materials”

SP3-2 ADD the following to the Final Completion work items:

Completion of driveway, retaining wall, site grading and reastoration.

END OF ADDENDUM