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The following forms and regulations/rules/statutes and interpretations, which are incorporated by reference
in this contract, are available on the World Wide Web at the sites listed below. The City of Duluth will use its
best efforts to ensure that the most recent, applicable forms and regulations/rules/statutes and
interpretations are included on the web sites provided; however, if you are the successful bidder, prior to
signing the contract, you are responsible for comparing the versions of the forms and
regulations/rules/statutes and interpretations attached to the contract which you are signing with the
versions on the web to ensure conformity. Hard copies of all forms are available at the Engineering Division.

THE VERSIONS OF THE FORMS AND REGULATIONS/RULES/STATUTES and INTERPRETATION ATTACHED TO
THE CONTRACT WILL BE CONTROLLING.

FORM FUND WEB SITE

Affidavit of Non-Collusion {required by All http://www.duluthmn.gov/engineering/standard-

awarded contractor only) construction-specifications/construction-documents/

Affirmative Action Policy . .

Statement/Certificate - EEO Al http.//wul.rw.dulut.hmn:gov/englneerlpg/standard-

. construction-specifications/construction-documents/

{required by awarded contractor only)

Bidder's Label for submitting project bids All http://wu..vw.dumt.hmn._gov/englneernflg/standard-
construction-specifications/construction-documents/

Certified Payroll Form WH347 All www.dol.gov/whd/forms/WH347. pdf

Contractor’s Haul Route All http://wu.fw.duluthmn.-gov/englneerlpg/standard-
construction-specifications/construction-documents/

Debarment/Suspension Notice [most . .

current version) All www.dot.state.mn.us/pre-letting/prov/order/suspension. pdf

: . . .mn.us/F i i

1C-134 form All http://www.revenue.state.mn.us/Forms_and_nstructions/ic
134.pdf

IC-134 on-{ine submittal All https://www.mndor.state.mn.us/tp/contractoraffidavit/

MN Rules 5200.1105 All https://www.revisor.mn.gov/rules/?d=5200.1105

MN Rules 5200. 1106 All https://www.revisor.mn.gov/rules/?d=5200.1106

MN Statutes 177.41 to 177.44 All www.revisor.mn.gov/statutes/?id=177

Notice to Bidders - Prompt Payment to Al http://www.dututhmn.gov/engineering/standard-
Subs - CITY (MS 471.425) construction-specifications/construction-documents/
http://www.duluthmn_gov/engineering/standard-

One-Call Instructions Al construction-specifications/construction-documents/
Request to Sublet TP-21834 All http://www.dot.state.mn.us/const/labor/forms.html
Request to Sublet Summary All http://www.dot.state.mn.us/const/labor/forms.html
Responsible Contractor Certification (M$ Al http://www.duluthmn.gov/engineering/standard-
16C.285) construction-specifications/construction-documents/
Statement of Compliance Form (8-2013) All www.dot.state.mn.us/const/labor/forms.html
Supplemental General Conditions Part I All http://www.duluthmn.gov/engineering/standard-
4/15/11 construction-specifications/construction-documents/
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NOTICE TO ALL BIDDERS

The 2015 Edition the of City of Duluth Public Works & Utilities
Department/Engineering Division “Construction Standards” book and any
addendums or supplements is incorporated by reference and is deemed to be a part
hereof as if fully incorporated and set forth herein. The ‘Construction Standards’ is
available on the City website at: http://www.duluthmn.gov/engineering/standard-
construction-specifications/.

SCOPE OF WORK

This project consists of rehabilitation of the existing Brewery Creek Storm Sewer by
means of lining. Lining may be accomplished by spirally winding and continuously
welding a single strip of HDPE liner of the specified diameter into the RCP host pipe
or by slip lining HDPE pipe of the specified diameter into the RCP host pipe. The
project also includes traffic control, excavation, embankment and restoration of
facilities and surfacing.

CONTACT INFORMATION

Questions regarding this project should be directed to: Tom Johnson, City Project
Engineer (Ph. 218-730-5103).

RESPONSIBLE CONTRACTOR VERIFICATION AND CERTIFICATION OF COMPLIANCE

A reminder to potential bidders that the Responsible Contractor Verification and
Certification of Compliance is required by Minnesota Statute to be submitted with
your Bid Proposal. Refer to sections S-14 and 1801 of the City’s “Construction
Standards” and the bid documents.

(1404) MAINTENANCE OF TRAFFIC CONTROL AND (2563) TRAFFIC CONTROL
The following is added to the provisions of MnDOT 1404 and 2563:

The Contractor will only be permitted to close Skyline Parkway through the project
site between the hours of 8am and 4pm and will only be permitted to do so for a
maximum of 3 days. At all other times the roadway shall be maintained open to
through traffic. Interim (short term) traffic control as required to facilitate
construction operations shall be considered to be included for payment under the
lump sum traffic control item.

Unless otherwise indicated, access to businesses and residences shall be maintained
at all times. Maintenance of the roadway, drives and entrances shall be considered
incidental.
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No separate measurement or payment shall be made for any of the various elements
comprising traffic control on the project but all such work shall be considered
included for payment under the lump sum traffic control item.

(1504) COORDINATION OF CONTRACT DOCUMENTS

The first paragraph of MN/DOT 1504 is deleted and replaced with the following:

A requirement appearing in one of the Contract documents is as binding as though
the requirement appears in all. If discrepancies exist between the Contract
documents, the following order of precedence applies:

(1) Addenda,

(2) Special Provisions,

(3) Project-Specific Plan Sheets,

(4) City of Duluth Standard Construction Details,

(5) City of Duluth Standard Construction Specifications,

{6} MN/DOT Supplemental Specifications,

(7) MN/DOT Standard Plan Sheets and Standard Plates,

(8) MN/DOT Standard Specifications.

(1505) COOPERATION BY CONTRACTORS

Contractor is hereby notified that other work by other contractors may be occurring
during the specified contract time. Work by others in the vicinity of this contract will
consist of sidewalk, stoop construction and other ADA compliance/surfacing work.
Contractor shall cooperate and stage work as necessary to prevent damage to newly
placed work by others and shall coordinate appropriately with other contractors.

(1507) UTILITY PROPERTY AND SERVICE
Known utilities in the vicinity of the project include:

Minnesota Power (Electric Power)
Century Link (Telephone)

City of Duluth (Sanitary Sewer)
City of Duluth (Water & Gas)

Contractor shall perform construction operations near utility properties in
accordance with the provisions of MnDOT 1507, except as modified below:

Add the following to MnDOT 1507.2: (3) The Contractor shall acquire a Positive
Response confirmation from MnDOT for all proposed excavations when the Gopher
State One Call has indicated that proposed excavations may affect MnDOT utilities.
The Contractor may call MnDOT Efectrical Services Section (ESS) Dispatch Locating to

2
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confirm the status of MnDOT owned Utility infrastructure. Contractor can contact
MnDOT Electrical Services Section (ESS) Dispatch Locating at {651) 366 -5750 or (651)
366-5751. The Contractor shall be responsible for all damage to MnDOT owned
Utility infrastructure if the Contractor did not acquire a Positive Response
confirmation from MnDOT.

Any work performed by the Contractor that does not comply with MnDOT 1507.2
may be considered Unauthorized Work in accordance with MnDOT 1512.2.

All utilities related to this Project are classified as "Level D," unless the Plans
specifically state otherwise. This utility quality level was determined according to the
guidelines of CI/ASCE 38-02, entitled "Standard Guidelines for the Collection and
Depiction of Existing Subsurface Utility Data."

The bidder agrees that it shall use the Plan to identify the location of MnDOT storm
water drainage facilities in order to meet the requirements of Minnesota Statutes Ch.
216D and Minnesota Rules 7560.0250 which apply to MnDOT storm water drainage
facilities.

(1508) CONSTRUCTION STAKES, LINES AND GRADES
The provisions of Mn/DOT 1508 are hereby modified and supplemented as follows:

The following is added to the first paragraph of Mn/DOT 1508:

The Engineer will assist the Contractor in the identification of the Project Control
Points as listed in the Plan. The Contractor shall be responsible for providing all
surveying, staking and layout as required to properly construct the work. Contractor
surveying shall include, but not be limited to, all staking and layout required to
establish construction limits, subcut and finish grade elevations and slope tie in
points in accordance with the Plans.

The Contractor shall also be solely responsible for producing adequate survey of the
inside of the existing sewer to verify that his proposed lining system will
accommodate the irregularities and deformities in the existing pipe. Refer to SP-16
“Remove Existing Floor” for additional information and requirements.

All labor, equipment and material required to provide Contractor survey shall be
considered incidental.

(1702) PERMITS, LICENSES, AND TAXES
Permits obtained or pending for this project include:
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» City of Duluth Erosion & Sediment Control Permit, available online. The permit
fee will be waived. A copy of the permit is attached in Appendix A of the special
provisions.

SUBLETTING OF CONTRACT
The provisions of the City of Duluth, Minnesota Construction Standards shall be
modified as follows:

The bid item/work: LINING SEWER PIPE 60” and LINING SEWER PIPE 63” will be
considered “Specialty ltems”.

DISCOVERY OF CONTAMINATED MATERIALS AND REGULATED WASTE

If during the course of the Project, the Contractor unexpectedly encounters any of
the following conditions indicating the possible presence of contaminated soil,
contaminated water, or regulated waste, the Contractor shall immediately stop work
in the vicinity, notify the Engineer, and request suspension of work in the vicinity of
the discovery area, in accordance with MnDOT 1803.4.

A documented inspection and evaluation will be conducted prior to the resumption
of work. The Contractor shall not resume work in the suspected area without
authorization by the Engineer.

(A) Indicators of contaminated soil, ground water or surface water include, but are
not limited to the following:

(1) Odor including gasoline, diesel, creosote {(odor of railroad ties), mothballs, or
other chemical odor.

(2) Soil stained green or black (but not because of organic content), or with a
dark, oily appearance, or any unusual soil color or texture.

(3) A rainbow color (sheen) on surface water or soil.

(B) Indicators of regulated wastes include, but are not limited to the following:

(1) Cans, bottles, glass, scrap metal, wood ({indicators of solid waste and a
possible dump)

(2) Concrete and asphalt rubble (indicators of demolition waste).

(3) Roofing materials, shingles, siding, vermiculite, floor tiles, transite or any
fibrous material (indicators of demolition waste that could contain asbestos,
lead or other chemicals).

(4) Culverts or other pipes with tar-like coating, insulation or transite (indicators
of asbestos).

(5) Ash (ash from burning of regulated materials may contain lead, asbestos or
other chemicals).
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{6) Sandblast residue {could contain lead).

{7) Treated wood including, but not limited to products referred to as green
treat, brown treat and creosote (treated wood disposal is regulated).

(8) Chemical containers such as storage tanks, drums, filters and other containers
(possible sources of chemical contaminants).

(9) Old basements with intact floor tiles or insulation {could contain asbestos),
sumps (could contain chemical waste), waste traps (could contain oily wastes)
and cesspools {could contain chemical or oily wastes).

MnDOT 1717.2 A2 is hereby deleted and replaced with the following:
A2 During Construction

The Contractor shall schedule and install temporary and permanent sediment and
erosion control measures, construct ponds and drainage facilities, finish earth work
operations, place topsoil, establish turf, and conduct other Contract work in a timely
manner to minimize erosion and sedimentation.

All exposed soil areas with continuous positive slopes that are within 60 m (200 feet)
of a public water shall have temporary or permanent erosion protection within 24
hours after the construction activity in_that portion of the site has temporarily or
permanently ceased and connection is established to the public water. All other
positive slopes to constructed surface waters, such as permanent storm water
treatment ponds, curb and gutter systems, storm sewer inlets, temporary or
permanent drainage ditches, or other storm water conveyance systems, shall have
temporary erosion protection or permanent cover for the exposed soil areas as soon
as practicable but no later than 14 days after construction activity has temporarily or
permanently ceased in that area. For those drainage areas that have a discharge
point within 1 mile and flows to an impaired or Special Waters shall have temporary
erosion protection or permanent cover for the exposed soil areas as soon as
practicable but no later than 7 days after construction activity has temporarily or
permanently ceased in that area. Impaired and Special Waters are defined as those
listed and referenced in the NPDES Permit.

Positive slopes adjacent to public waters and wetlands will be stabilized at the close
of each day when weather forecasts for rain that evening, and/or overnight including
weekends, Once work is completed it will be stabilized permanently as soon as
practical but no later than seven days.
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Exposed soil areas do not include; stockpiles or surcharge areas of sand, gravel,
aggregate, concrete, bituminous, or road bed and surfacing material. A perimeter
sediment barrier may be necessary to minimize loss when these are within the 60 m
(200 feet) of existing surface waters or the property edge.

The bottom of temporary or permanent drainage ditches or swales constructed to
drain water from a construction site must be stabilized with erosion control measures
for the last 60 m (200 feet), or more when conditions warrant, from the property
edge or from the point of discharge to any existing surface water. Stabilization shall
be completed within 24 hours after the construction activity in that portion of the
ditch_has temporarily or permanently ceased. Ditch stabilization will continue
concurrently with construction activities but no later than 14 days after construction
activities have permanently or temporarily ceased. Any, culvert pipe or storm sewer
pipe that is within the cumulative distance is not part of this distance. Ditch checks
may be provided where necessary to slow water flow and capture sediment.

Temporary or permanent ditches used as treatment systems will not need to be
stabilized but must provide the proper Best Management Practices for the treatment

system.

Pipe outlets shall be provided with temporary or permanent energy dissipation within
24 hours of connecting the pipe to any constructed or existing surface waters.

The Contractor shall limit the surface area of erodible soil that can be exposed to
possible erosion at any one time when the permanent erosion control features are
not completed and operative.

All liguid and solid wastes generated by concrete washout operations must be
contained and not have the opportunity to come in contact with the surface waters
or ground water. This includes the ditches, slopes to ditches, curb and gutter/storm
sewer systems, and ponds. Areas where there are sandy soils, karsts, and high ground
water the washout facility must have an impermeable liner. Liguid and solid wastes
must be disposed of properly. A concrete washout sign must be installed adjacent to
each washout facility to notify personnel,

(1803) LIMITATION OF OPERATIONS

The work shall be performed in accordance with the provisions of MN/DOT 1803 and
the following:

The Contractor shall be mindful that the work is planned to occur within the
operational footprint of an active business (UDAC). Care and consideration shall be
given to minimize disruption to the business. Access to the business shall be
maintained at all times.
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The sequence of the work shall be restricted such that all work at Phase A location (as
identified in the Plans) shall be complete, prior to erecting any traffic control or
beginning any work that will disrupt parking or traffic flow at Phase B location.

(1806) DETERMINATION AND EXTENSION OF CONTRACT TIME

The Contract Time will be determined in accordance with the provisions of MN/DOT
1806 and the following:

1.

Construction operations shall be started on or before September 30, 2015
or within ten (10) calendar days after the date of Notice to Proceed, whichever is
later.

Substantial_Completion. All work under this Contract shall be substantially
complete on or before December 15, 2015. For this project, Substantial
Completion shall be deemed to include ALL work in the Contract except final turf
establishment.

Final Completion. ALL work required under this Contract shall be complete on or
before June 20, 2016.

The third exemption listed under the second paragraph of the provisions of
MN/DOT 1806.3 is modified to the extent that the phrase “(3) During the
inclusive period from November 15 through April 15, except as specified in
1806.1..." is deleted.

No work which will restrict or interfere with traffic shall be performed between
12:00 noon on the day preceding and 6:30 a.m. on the day following any
consecutive combination of a Saturday, Sunday, and legal holiday without written
permission from the Engineer.

(A} If the Contractor chooses not to work at all on the day preceding the
holiday period, no working day charges will be assessed.

(B) If the Contractor chooses to work prior to 12:00 noon on the day
preceding the holiday period or if the Contractor obtains written
permission to work after 12:00 noon on the day preceding the holiday
period, working day charges will be assessed only for the actual hours
worked.

When all, or a portion, of the Contract Time is specified as a calendar completion
date, the time is presumed to have been determined by considering the Proposal
quantities, normal weather for the locality and season of the year, and the
necessity of having the work completed by the specified date. The time may be
extended by the Engineer only if the delay is considered “Excusable” in
accordance with MN/DOT 1806.2 Types of Delays.

7
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(1807) FAILURE TO COMPLETE WORK ON TIME

The provisions of MN/DOT 1807 shall apply in full to both the Substantial Completion
Date and the Final Completion Date.

(2104) REMOVE CONCRETE FLOOR

The provisions of MN/DOT 2104 shall apply on this project as supplemented and/or
modified by the following:

This work shall include inspection and reconnaissance to be performed by the
Contractor in sufficient detail to identify and delineate required removal areas in the
cast in place concrete invert (floor) of the existing RCP to permit lining of the
specified inside diameter with the necessary allowance given for wall thickness of
liner and grouting of annular spaces. This work shall also include removal of precast
concrete along other areas of the existing pipe where deemed necessary by the
Engineer due to deformation or deterioration.

Prior to planned removal work, Contractor shall pull a template through the existing
pipe to be relined that approximates the actual liner cross section in order to identify
areas that require removal to accommodate the liner. These removal areas shall be
marked and approved by the Engineer prior to beginning any removal. Make a near
vertical edge with removal equipment along removal limits. No saw cutting of
removal limits will be required.

Measurement shall be made by the square foot and shall include all costs associated
with inspection, examination of condition, delineation of required removal areas,
removing concrete and disposing of removed material outside of the sewer at an
approved off-site disposal site.

(2105) SELECT GRANULAR BORROW MOD. 7%

The provisions of MN/DOT 2105 and 2451 shall apply on this project as
supplemented and/or modified by the following:

Select granular materials shall be carefully placed adjacent to the structure to reduce
potential damage to the structure or the joint waterproofing system.

Compaction of the Select Granular Borrow Mod 7% material shall be accomplished by
the Specified Density Method. Material located greater than 3 feet below top of
subgrade elevation shall be compacted to not less than 95% of maximum density.
Material above this location shall be compacted to not less than 100% of maximum
density.

Maximum particle size shall not exceed 3".
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(2105) DEWATERING

The provisions of MnDOT 2105 AND 2451 shall apply on this project and the
following:

Dewatering shall be compensated as a Lump Sum payment and include all necessary
pumping, sediment basins and other means necessary to facilitate construction of all
portions of the project in the dry {some incidental flow may be permitted during the
pipe lining process as an aid to installation). Discharged water shall pass through a
sediment trap and must meet the requirements of the MPCA, DNR and NPDES
permits before it returns to the stream.

(2105) TEMPORARY STREAM DIVERSION

The provisions of MnDOT 2105 AND 2451 shall apply on this project and the
following:

The Temporary Stream Diversion System shall be constructed in accordance with the
applicable details as shown in this section and the following:

This work shall consist of construction of a Temporary Stream Diversion System to
facilitate construction and/or repair of the structure(s) in the dry.

The Contractor shall submit a site plan for the Temporary Stream Diversion System to
the Engineer for approval a minimum of 5 days prior to starting construction.

Preparation of the site plan, maintenance of the Temporary Stream Diversion System,
and any repairs or modifications made necessary by inadequate design or
unexpected rainfall events shall be considered incidental.

The Contractor’s stream diversion method shall comply with all laws, requirements,
and approvals applicable to the project.

Stream flow shall be maintained at all times. At no time shall the stream flow be
interrupted or dammed unless approved by the Engineer.

The stream diversion system shall be sized to adequately convey a 2-year, 24-hour
rainfall event. Contractor shall be responsible for determining the 2 year, 24-hour
event.

Site dewatering to facilitate construction shall not satisfy the Temporary Stream
Diversion System requirements.

Temporary Stream Diversion Systems will be required for the structure(s) as indicated
on the Plans,
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Payment will be made under item 2105.602 Temporary Stream Diversion System at
the Contract unit price per each and shall be compensation in full for all labor,
equipment, and materials required for installation, maintenance, and removal of the
temporary system. No payment and a $1,000 per day penalty shall be made in the
event that the requirements above are not satisfied. In the event that the Engineer
and Contractor determine that a Temporary Stream Diversion System is not
necessary and it is not constructed, no payment shall be made for Item Temporary
Stream Diversion System.

10
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LEGEND

——PA— SILT FENCE, TYPE
PREASSEMBLED

——HI —— SILT FENGE, TYPE
HAND INSTALLED

——S[0—— SILT FENCE, TYPE
SUPER DUTY

STREAM BLOCK {4)

&
STREAM TRANSFER PUMP (Z) .

KEY NOTES: PUMP INTAKE (T
(1) PUMP INTAKE SHALL UTLIZ 4 SUMP OR BE AITIED WITH
SCREEN AND FLOATING HEAD (PREFERRAE).

@ STREAM TRANSFER PUMP SHALL BE SIZED FOR A MINIMUM 2
YEAR - 24 HOUR EVENT AT THIS CROSSING. SEE GENERAL
NOTE 43 BELOW.

(3) DISCHARGE THROUGH FLOCCULENT SOGK.

@ STREAM BLOCK, CONTRACTOR SHALL BE RESPONSISLE FOR
DESIGN AND CONSTRUCTIGN OF STREAM BLOCK AND ITS
PERFORMANCE TO FULLY FUNCTION, NCN—ERODIBLE, AND TO
MEET A MINIMUM 2 YEAR — 24 HOUR EVENT AT THIS
CROSSING. CONTRACTOR SHALL SUBMIT METHOD AND DETAILS

TO ENGINEER PRICR TO CONSTRUCTING. ROADWAY CENTERLINE

@ BY-PASS CULVERT TO BE TEMPORARY CULVERT PLACED IN ROAD
CUT OR JACKED THROUGH FRIOR TO CUT. CULVERT SHALL BE SIZED
FOR A MINIMUM 2 YEAR - 24 HOUR EVENT AT THIS CROSSING.

CULvERT CONSTRUE oW

@ BY-PASS CHANNEL TO BE CONSTRUCTED AS SHOWN ON THIS
PAGE. CHANNEL SHALL OE SIZED FOR A MINIMUM 2 YEAR — 24
HOUR EVENT AT THIS CROSSING.

1.) ANY DEWATERING OF WORK AREA SHALL BE DISCHARGED TO TEMPORARY SEDIMENT
TRAP.

2.3 PAYMENT FOR ITEM NQ. 2105.601 TEMPORARY STREAM DIVERSION SYSTEM (LUMP SUM) SHALL
INCLUDE ALL ITEMS NECESSARY TO CONSTRUCT A FULLY FUNCTIGNING, COMPUANT DIVERSION
SYSTEM CONFORMING TO ONE OF THE ABOVE EXAMPLES AT EACH LOCATION AS INDICATED ON
THE SITE PLAN SUBMITTED BY THE CONTRACTOR AND APPROVED BY THE ENGINEER.

3.) 2 YEAR - 24 HOUR FLOW EVENT FOR THIS STREAM FOR PURPOSES OF DESIGN HAS NOT BEEN
CALCULATED. THE 1D YEAR FLOW IS ESTIMATER TO BE 400 CFS, CONTRACTOR SHALL BE
RESPONSIBLE FOR COMPUTING THE TWQ YEAR 24 HOUR EVENT FOR DESIGN GF DIVERSIGN
SYSTEM.

TEMPORARY STREAM BLOCK

TEMPORARY STREAM DIVERSION SYSTEMS

CULVERT BY—PASS

BY-PASS CHANNEL (E)

STREAM BLOCK (%)

BY-PASS CULVERT (5}

ROADWAY CENTERLINE

BY-PASS CHANNEL (B} STREAM 5L0CK (D)
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SP-20

SP-21

SPECIAL PROVISIONS
City Job Number: 0036ST
Brewery Creek Storm Sewer Rehabilitation
August 6, 2015

(2211) AGGREGATE BASE (CV) CLASS 5

The provisions of MN/DOT 2211 and 2451 shall apply on this project as
supplemented and/or modified by the following:

Compaction of Aggregate Base {CV) Class 5 shall be accomplished by the Specified
Density Method to 100% of maximum density.

{2301) PRESSURE GROUTING

The provisions of Mn/DOT 2301, 2433 and 2401 shall apply and are modified /
supplemented as follows:

INTRODUCTION
Pressure grouting involves the injection under high pressure of a mortar-like grout to
fill subsurface voids.

The intent of the pressure grouting specified herein is to provide soil improvement
and fill the existing void behind the existing RCP near the intersection of Section 29
and Section 30 of the Brewery Creek Storm Sewer. This work does not include
grouting of annular space between existing RCP and new liners.

REFERENCES
A. Reference documents as provided to the grouting contractor shall include:

1. These Special Provisions.
2. Project drawings:
a. Project Construction Plans.
b. Existing underground utilities plan in the work area.

DEFINITIONS

A. Grout: A material blend of fine aggregate, cement and water to achieve a pump-
able, thixotropic, viscous grout of a low slump to enable pumping at high pressure
and remain intact after injection. Material components can include sand,
cement, ground slag, fly ash, water and other admixtures.

B. Field Quality Control Representative: The individual given specific inspection tasks
identified in this specification.

SCOPE OF WORK

A. The work shall consist of furnishing and installing grout ptaced under pressure to
fill the void identified in the Plans.

12



SPECIAL PROVISIONS
City Job Number: 0036ST
Brewery Creek Storm Sewer Rehabilitation
August 6, 2015

B. In connection with the pressure grouting program, as shown on the drawings, the
~ grouting contractor shall provide all labor, materials and equipment to
accomplish the following items of work:

Prepare and furnish required submittals.

Construct all necessary formwork at void opening.

Install and remove grout pipes.

Furnish and inject grout.

Monitor surface and subsurface ground/ structure movements during
grouting operations.

NnewneE

C. It shall be the grouting contractor’s responsibility to determine and implement
the systems and criteria to ensure that specified improvement is achieved.

SUBMITTALS
A. The following shall be submitted to the Engineer prior to the pre-construction
conference as evidence of the grouting contractor’s experience:

1. A list of at least three previously completed projects of similar scope and
purpose for approval by the Engineer. The list shall include a description of
the project, relative size, and contact person with phone number.

B. The following shall be submitted to the Engineer a minimum of one week prior to
the start of the work:

1. A mix design for the project indicating sources and types of grout materials,
with volumetric proportions, and field test data from previous projects
indicating compressive strength and slump. Standard Mn/DOT grout mixes are
acceptable.

2. Work procedures and control criteria (including volumes and pressure for
each stage).

3. A general Work Procedures Plan outlining the spacing, location, depth and
estimated quantity of grout to effectively fill the void.

QUALITY ASSURANCE

A. The pressure grouting program, including installation of grout pipes, shall be
performed by a contractor with at least three years of documented experience in
pressure grouting.

GROUT MATERIALS

A. Portland Cement {(ASTM C150)

13



SPECIAL PROVISIONS
City Job Number: 0036ST
Brewery Creek Storm Sewer Rehabilitation
August 6, 2015

Fine aggregate shall be sand with fines content (percent passing No. 200 sieve) of
not more than 10 percent,

Proportions of the mixture shall be as required to achieve a pump-able mix.
Upon discharge into the pump hopper or holding tank, the grout must be

continuously agitated. Mixed grout may not be held in the agitator for more than
1.5 hours unless a set retarder, approved by the Engineer, is used.

SITE EXAMINATION

A

Prior to submitting a bid price for the grouting, the Contractor shall conduct a site
inspection, All access requirements, any work necessary to make site accessible
and return of same to pre-construction conditions shall be included within price
bid for the work.

PRESSURE GROUTING

A.

Pressure grouting shall be performed in accordance with the approved grout
injection point layout scheme. The grout shall be injected at the identified ports
until it flows from vents installed in the form work and from vents drilled through
the existing RCP.

Contractor shall select the appropriate pressure for grouting to achieve the goals
of completely filiing the existing void without damage to adjacent structures.
Stream flow shall be completely diverted and the work area and void shall be
dewatered prior to starting the pressure grouting to prevent discharge of grout
materials into the receiving waters. Do not allow stream flow adjacent to the
repair area until an acceptable cure has been achieved.

Clean the repair area of loose grout, slurry and other foreign materials prior to
allowing stream flow to resume.

FIELD QUALITY CONTROL

A,

B.

All pressure grouting shall be performed under the inspection of the Contractors
Quality Control Representative.

After completion of the grouting and removal of forms work, visually inspect the
repair. Repair any voids or honeycomb to the satisfaction of the Engineer in the
field. Ensure that the finished surface will not interfere with subsequent phases of
work such as pipe lining.

14



C.

SPECIAL PROVISIONS
City Job Number: 0036ST
Brewery Creek Storm Sewer Rehabilitation
August 6, 2015

The Contractors Quality Control Representative shall perform slump tests of grout
and take measurements of grout mix quantities to verify the grout mix, as
follows:

1. Slump tests shall be performed by the Contractor, once for every 150 cubic
feet of grout injected, at least once per day.

Contractors Quality Control Representative shall require the grouting contractor
to cast minimum size 3 inch by 6 inch cylindrical molds for strength testing. One
set of four cylinders or molds shall be cast during each slump test.

Layout of grout injection points shall be by the grouting contractor and checked
by the Contractors Quality Control Representative.

RESTRICTIONS

A.

The Contractor shall be responsible for obtaining any State and municipal permits
(if required) and conforming to all State and local regulations.

The Contractor shall be responsible for conducting a Gopher One Call and
associated utility locating and markout for the precise delineation of all above
and below ground utilities and obstructions.

No discharge of grout, sturry or other materials will be permitted into Brewery
Creek.

MEASUREMENT

A,

Measurement for pressure grouting will be made by the cubic yard. No separate
measurement will be made for any of the individual items necessary for
performance of the work including but not limited to submittals, documentation
and monitoring, site access and work necessary to make site accessible and
restoration of same, grout pipes, grout, grout installation or grout testing except
that separate payment will be made for items “Temporary Stream Diversion” and
“Dewatering”.

No measurement will be made under this item for grout placed for “Lining Sewer
Pipe 60" or “Lining Sewer Pipe 63”. Grout required for these two items is
considered an incidentai expense for which separate payment will not be made.

PAYMENT

A.

Payment for pressure grouting as detailed and specified herein and in the Plans
will be made under Item 2301.607 “Pressure Grout” at the contract price per
cubic yard and shall be considered payment in full for all work and incidentals as
required for the complete foundation soil improvement program as detailed in
the Plans and Special Provisions.
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SP-22

SP-23

SP-23.1

5P-23.2

SPECIAL PROVISIONS
City Job Number: 0036ST
Brewery Creek Storm Sewer Rehabilitation
August 6, 2015

{2360) TYPE SP 12.5 WEARING COURSE MIXTURE (3,C)

Furnish and place bituminous wearing course mixture in two lifts as shown in the
Plans. Placement and material requirements shall be per City of Duluth 2015
Standard Specifications for Construction and Mn/DOT 2360.

(2401) CONCRETE BRIDGE CONSTRUCTION

The provisions of MN/DOT 2401 shall apply on this project as supplemented and/or
modified by the following:

Joint Filler and Sealer

The provisions of 2401.3.1.1, "Joint Sealing," are supplemented as follows:

Complete concrete curing prior to installation of sealing materials. A minimum of 14
days drying is required prior to application of sealers. Saw cut joints, sandblast, blow
clean, and ensure the concrete surfaces are dry at the time the sealer is installed.
Perform work as per manufacturer's recommendations.

Construct preformed joint(s) as detailed in the plans and in conformance with the
following requirements.

1. Use bituminous felt that complies with AASHTO M33, modified to the
extent that the load required to compress the test specimen to 50 percent
of its thickness before test be not more than 1200 psi (8274 kPa).

2. Supply cork complying with 3702, "Preformed Joint Fillers".

3. Supply polystyrene complying with the following:

Compressive Strength for Polystyrene Elements

Compressive Strength (min.)
{5% deflection]

A (High Density) 30 psi [207 kPa]

Type Characteristics

Closed Cell
Expanded Polystyrene

B (Low Density) 10 psi [69 kPa] Molded Polystyrene

Test for compressive strength of polystyrene in accordance with ASTM D 1621.
Furnish evidence that the material meets these requirements, if requested by

the Engineer.

Structure Excavation Class E
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SP-24

S5P-24.1

SP-24.2

SP-24.3

SPECIAL PROVISIONS
City Job Number: 0036ST
Brewery Creek Storm Sewer Rehabilitation
August 6, 2015

The item Structure Excavation shall include all excavation, sheeting and shoring, or
other protection, and preparation of foundation for construction of the project. It
shall also include the off-site disposal of surplus material. The work shall be
performed in accordance with 2451, 2401 and all other applicable sections.

Notice is hereby given to the Contractor that all or parts of the work areas were
constructed upon a former municipal landfill. Contractor shall notify the Engineer
immediately if hazardous or contaminated waste is found during excavation work.

No measurement will be made of the excavated material or for any temporary
shoring and other miscellaneous excavation or minor embankment work required to
facilitate the construction of the project. All work performed as specified above will
be considered to be included in a single lump sum for which payment is made under
Item No. 2401.601, "Structure Excavation Class E".

(2503) LINING SEWER PIPE 60” OR 63"

The provisions of MN/DOT 2401, 2433 & 2503 shall apply on this project as
supplemented and/or modified by the following:

Description of Work

This work shall consist of lining the existing RCP at the identified locations of the
Brewery Creek Storm Sewer. The specification that follows is intended for a spirally
wound lining made of steel reinforced HDPE. Contractor may alternately furnish a slip
lining HDPE product at his option. Any and all additional costs that may be incurred as
a result of selection of a slip lining option shall be borne solely by the Contractor. The
maximum construction limits and site disturbance limits shown in the Plans shall not
be exceed without approval from the Engineer for any method of lining. All costs
resulting from excavation, removals and restoration in excess of that shown in the
Plans shall be borne solely by the Contractor.

If Contractor elects to use slip lining the proposed lining shall match the specified
interior diameters shown in the Plans. Contractor shall submit product data for
approval at least 4 weeks prior to the planned work.

General

This section includes requirements on materials and procedures for fixed diameter
machine spiral wound high density polyethylene (HDPE) pipe liner with fully
encapsulated steel reinforcing.

Summary

Machine spiral wound stee! reinforced HDPE liner is intended for use in the
rehabilitation of sanitary and storm sewers without excavation of the host pipe. The
lining process uses a continuous single piece HDPE profile strip reinforced with a fully
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SPECIAL PROVISIONS
City Job Number: 0036ST
Brewery Creek Storm Sewer Rehabilitation
August 6, 2015

encapsulated continuous profiled steel strips for increased liner stiffness. The profile
strip is machine wound directly into the deteriorated pipeline from an existing access
chamber or manhole.

The system consists of a single, one part HDPE profile strip with “I” shaped ribs on
one side. The edges of the strip are HDPE welded as it is spirally wound to form a
liner inside the host pipe.

The steel strips are inserted into the HDPE profile strip and encapsulated at the point
of manufacture. The combination of the HDPE profile together with the steel strips
forms a composite structural liner.

A range of HDPE and steel strips are available with different profile, thickness and
height configurations to match project design requirements.

The winding process is continuous until the complete length of the existing pipe
between access points or manholes has been lined.

The liner is wound at a fixed diameter, leaving an annular space between the liner
and host pipe wall. The annulus shall be filled with cementitious grout.

Grouting of the annulus is only necessary to provide a load path from the liner pipe to
the host pipe and to position the liner within the existing pipeline. The liner is
independently structural and does not rely on the reinforcing effect of the grout.

References

ASTM D 256 : Standard Test Methods for Determining the Izod Pendulum Impact
Resistance of Plastics

ASTM D 638 : Standard Test Method for Tensile Properties of Plastics

ASTM D 790 : Standard Test Methods for Flexural Properties of Unreinforced and
Reinforced Plastics and Electrical Insulating Materials

ASTM D 2412 : Standard Test Method for Determination of External Loading
Characteristics of Plastic Pipe by Parallel-Plate Loading

ASTM D 2444 : Test for Impact Resistance of Thermoplastic Pipe and Fittings by
Means of a Tup (Falling Weight)

ASTM D 3350 : Standard Specification for Polyethylene Plastics Pipe and Fittings
Materials
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SP-24.6

SPECIAL PROVISIONS
City Job Number: 00365T
Brewery Creek Storm Sewer Rehabilitation
August 6, 2015

ASTM F 2136 : Standard Test Method for Notched Constant Ligament- Stress (NCLS})

Test to Determine Slow-Crack-Growth Resistance of HDPE Resins or HDPE Corrugated
Pipe

Material Composition
The extruded profile strip shall be made from HDPE compounds meeting the

minimum requirements for cell classification 335420C or higher, as defined in ASTM
D 3350.

The CA3 steel reinforcing shall be fully encapsulated, preventing exposure to
corrosive elements.

Material and Equipment Acceptance

At the time of manufacture, each lot of extruded profile strip shall be inspected for
defects and tested for physical properties as specified. A “lot” is defined as a
continuous extrusion run of a given profile designation on a spool.

HDPE profile strip minimum dimensions shall be in accordance with Table 1 below.

TABLE 1

Profile Type Minimum Width Minimum Height Minimum Waterway Wall
mm {in) mm (in) mm (in}
112-20RL 112.0 4.40 19.0 0.748 1.9 0.075
112-30RL 112.0 4.40 29.0 1.142 2.6 0.102
112-40RL 112.0 4.40 39.0 1.535 2.8 0.110

The nominal gauge, nominal height, minimum strip thickness and minimum moment
of inertia of the individual steel reinforcing profiles shall conform to the following
Table 2. Note that SPR™ PE profiles contain 3 strips of steel reinforcement.

The nominal gauge, nominal height, minimum strip thickness and minimum moment
of inertia of the individual steel reinforcing profiles shall conform to the following
Table 2. Note that SPR™ PE profiles contain 3 strips of steel reinforcement.

TABLE 2
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SP-24.9

SPECIAL PROVISIONS
City Job Number: 0036ST
Brewery Creek Storm Sewer Rehabilitation

August 6, 2015
Profile Nominal Gage Nominal Height Minimum Moment of Inertia
mm in mm in mm%/mm ind/in

1617 1.6 0.0630 17 0.669 189.5 0.011564
1223 1.2 0.0472 23.5 0.906 3754 0.02291
1625 1.6 0.0630 25 0.984 602.7 0.036778
2026 2.0 0.0787 26 1.023 847.4 0.051712
1233 1.2 0.0472 335 1.378 1087.6 0.066368
1635 1.6 0.0630 35 1.378 1653.8 0.100918

Design stiffness values for a specific combination of HDPE profile strip and steel
reinforcing profile are available from the manufacturer.

Interlocking of the edges of HDPE strip is achieved with a site applied HDPE weld,
suitable for use in a sewer environment.

Material Testing

Before installation of the liner has commenced, a sample of profile from each
production run shall be tested to confirm that the value of initial stiffness factor
detailed in Table 1 exceeds specified minimum values.

Marking

Each HDPE profile strip shall be distinctly marked on its inside surface at intervals not
to exceed 1.5m (60 inches) with a code number identifying the manufacturer, plant,
date of manufacture and shift, and profile type. This information shall also appear on
each reel,

Installation and Field Inspection
Installation of machine spiral wound HDPE liner pipe for rehabilitation of existing
sewers shall comply with ASTM F 1741, except as modified herein.

The existing pipeline shall be cleaned of any obstructions, to a standard suitable for
installation of the liner, and televised. All existing live service connections shall be
precisely located longitudinally and radially, and logged for subsequent
reinstatement following installation of the liner.

Bypass pumping is not mandatory for installation of the spiral wound liner. The
Contractor shall be responsible for deciding the need for flow diversion to allow

20



5P-24.10

SP-24.11

SPECIAL PROVISIONS
City Job Number: 0036ST
Brewery Creek Storm Sewer Rehabilitation
August 6, 2015

successful liner installation. The Contractor shall be responsible for the cost of all
cleanup and associated activities that may be required to rectify the effects of any
spillage due to the liner installation.

During installation the winding machine shall perform the following operations
simultaneously:

A continuous ribbed liner profile strip is supplied from a reel and fed down through
the existing manhole to the winding machine positioned at the base of the manhole
The winding machine winds the HDPE strip into a liner pipe by welding the edges.

Winding continues until the full length of the deteriorated pipe between manholes
has been lined

End seals between the liner pipe and the existing pipe shall be installed with a sealing
material that is compatible with the liner pipe material.

Grouting shall be introduced under pressure into the annulus. Grout can be injected
into the annular space in a variety of ways, such as through openings in the end seals,
or at reconnected service connections, or through grout holes drilled in the liner pipe
at appropriate points. The grouting operation can take place either in a continuous
stage or in lifts, depending on the condition of the host pipe, diameter and length.
The grout should consist of the following: Portland cement, water, fly ash or lime and
admixtures as needed.

Any holes made in the liner for this operation shall be sealed in a manner approved
by the Engineer.

The transition between the liner invert and the invert in the manhole base shall be
rendered smooth to reinstate the sewer flow line.

Service Connections
The Contractor shall reinstate all live junctions immediately after installation of the

liner. Service connections may be reinstated by excavation or internally.

The service connection openings shall conform to the shape and size of the inside
diameter of the existing service connection,

Service connection openings shall be reinstated to 95 -100% of their diameter and
free from rough edges or protrusions.

Post Installation Inspection
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SPECIAL PROVISIONS
City Job Number: 00365T
Brewery Creek Storm Sewer Rehabilitation
August 6, 2015

A closed circuit television (CCTV) inspection or hands-on field inspection shall be
carried out after installation to establish that the lining has been installed as specified
and all live junctions have been reinstated.

The finished lining shall be free of defects that would affect long term strength or
hydraulic performance.

Measurement and Payment

Measurement shall be made by the linear foot measured along the slope of the pipe
from end to end of liner with deductions made for manholes. No deductions will be
made for services or other existing junction pipes.

Payment shall be made at the Contract unit price per linear foot and shall be
considered compensation in full for all costs associated with furnishing and installing
the liner to the satisfaction of the Engineer except excavation, partial manhole
removal, and related reconstruction of facilities and surfacing to the limits shown in
the Plans which is paid for under the respective bid items.

(2564) INSTALL SIGN

The provisions of MN/DOT 2564 shall apply on this project as supplemented and/or
modified by the following:

Furnish and install sign as shown in the plans and at the location as directed by the
engineer.

Measurement shall be per each and payment as such shall include all costs associated
with furnishing and installing the sign, flanged channel sign post and all hardware.

(2572) METAL REINFORCEMENT

The provisions of MN/DOT 2572 shall apply on this project as supplemented and/or
modified by the following:

Delete the first paragraph of 2472.3.D.1, "Lap Splices," and substitute the following:

Provide lap splices as shown on the plans. If not shown on the plans, provide bar
reinforcement lap lengths equal to at least 36 diameters for No. 7 [22] bar and
smaller and at least 40 diameters for No. 8 [25] bar through No. 11 [36] bar. Lap bar
reinforcement for No. 14 [43] bar through No. 18 [57] bar as approved by the
Engineer in writing.

Delete Table 2472-2, "Reinforcement Bars Theoretical Weights Nominal Dimensions,"
and substitute the following:
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Reinforcement bars may be marked in either U.S. Customary or metric sizes. Make
conversions per the following table:

Table 2472-2

Reinforcement Bars

Theoretical Weights

Nominal Dimensions
Bar Size, Designation Number | Diameter, in [mm] Weight, Ib/ft

[kg/m]
U.S.Customary | Metric
Bar Size Bar Size*
3 10 0.375 [9.5] 0.376 [0.560]
4 13 0.500[12.7] 0.668 [0.994]
5 16 0.625 [15.9] 1.043 [1.552]
6 19 0.750[19.1] 1.502 [2.235]
7 22 0.875[22.2] 2.044 [3.042]
8 25 1.000 [25.4] 2.670[3.973]
9 29 1.128 [28.7) 3.400 [5.060]
10 32 1.270[32.3] 4.303 [6.404]
11 36 1.410 [35.8] 5.313 [7.907]
14 43 1.693 [43.0] 7.650[11.380]
18 57 2.257 [57.3] 13.600[20.240]
* Bar designation numbers approximate the nominal
diameter of the bar in millimeters

SP-27 (2563) TRAFFIC CONTROL

The provisions of MN/DOT 2563 shall apply on this project as supplemented and/or
modified by the following:

Furnish, install and maintain traffic control in accordance with 2015 City of Duluth

Construction Standards.

-END -
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APPENDIX A

Erosion and Sediment Control Permit Application



mulis
DULUTH

remmresscsanss  Lorosion and Sediment Control Application and Permit

(Required For Land Disturbance of 3,000 sq ft or greater**)
(See City of Duluth UDC Article 2, Section 50-18.1.E) Revised March 2015

SITE LOCATION

Site Address: Date:

Lot: Plat & Parcel:

Nature of Project

Est. Start Date: Est. Completion Date:

OWNER / CONTRACTOR

Property Owners Name Email: Telephone No.

Address City State Zip

Contractors Name Email; Telephone No.

Address City State Zip

CITY USE ONLY
City Engineer Approval: Date:

Permit Number: Permit Fee: $150 $300

SEE REVERSE SIDE FOR FEE SCHEDULE AND ADDITIONAL REQUIREMENTS
(Attach the Erosion and Sediment Control Plan (ESCP) to this application page)

MS-4 Statement of Compliance (not for permanent stormwater management)

The property owner and the contractor conducting work on the site are responsible for all the construction
activities that occur on the site. By signing this permit both parties are required to install and maintain all
erosion and sediment control BMPs to ensure that sediment, soil and debris does not leave the construction
site. This includes but is not limited to tracking of soil /mud onto public streets and roadways from vehicles
leaving the site, soil eroding from the site onto roadways or drainage ditches or onto neighboring property.
If sediment, soil/mud and/or debris leaves the site, both parties are responsible for the immediate clean up
and all costs and fines associated with it. Both parties are also responsible for the total restoration of
vegetation on the site (seed/mulch, sod, gardens...) after construction disturbance is substantially complete,
and only after vegetation has been established with vigorous growth can BMPs be cleaned and removed.

/ /
Property Owner Telephone # Date

/ /
Contractor Telephone # Date

IAPWUNENGINEER\Storm'Erosion Control & Enforcement\Application Forms\ESCPemail pdf



EROSION CONTROL PERMIT FEES

Size of Project* Erosion and Sediment Erosion and Sediment FEE
(FrHH) Control Plan / SWPPP Control Permit
* ek
Land Disturbance Area less than 3,000 s.f.** Specific plan not required, No No Fee
but must follow BMPs
Land Disturbance Area greater than 3,000 s.f. Yes Yes $150
and less than 10,000 s.f.

Land Disturbance Area greater than 10,000 s.f. Yes Yes $300
and less than 1 acre.

Land Disturbance Area equal to or greater than Yes Yes ##** N/A

1 acre.

* All projects regardless of area disturbed, will be inspected for compliance with Erosion and Sediment Control Best Management
Practices (BMPs), see attached .

** If city engineer determines that the proposed development is in a vulnerable area (steep slopes, erodible soils, adjacent to
sensitive areas, etc.) and may cause degradation of the waters connected to the City’s storm water system, then the provisions
applicable to land disturbance areas between 3,000 and 10,000 sq. ft. shall apply.

*** A site specific Storm Water Pollution Prevention Plan (SWPPP) meeting MPCA NPDES Permit requirements for Construction
Activity is required and shall be submitted to the City for review. An individual one-family or two-family residence (that is not part
of a common plan of development) with less than 10,000 sq. ft. of disturbance and less than 7,500 sq. ft. of new impervious area
does not have to prepare a SWPPP, but shall submit an erosion control plan meeting the requirements of this document and
attachments.

**** The MPCA Permit No. MN R 100001 is required (General Permit Authorization to Discharge Stormwater Associated with
Construction Activity under the National Pollutant Discharge Elimination). and a copy of permit to be submitted to City. See this
page for internet link.

*¥xx* Please see the City of Duluth UDC Article Two, Section 50-18.1.E to determine if the proposed project is required to meet
permanent stormwater quality and rate control requirements and applicable fees.

NOTE: For projects disturbing one acre or more, the MPCA Stormwater Permit for
Construction Activity must be completed--not the City of Duluth’s form.
www.pca.state.mn.us/water/stormwater/stormwater-c.html

The entire MS4 Permit may also be found at the MPCA:
website:
www.pca.state.mn.us/water/stormwater/stormwater-ms4.html#requirements

City of Duluth Erosion and Sediment Contrel Plan Guidelines

Erosion and Sediment Control Plan (ESCP)
The Permit Application should be filled out and the Erosion and Sediment Control Plan should be prepared as follows:
e Complete the attached Narrative form Item No. 1, or use a separate sheet. Fill in all areas as completely as possible.
¢ Complete a Site Map / Plan showing the items listed below in item No. 2 and see Elements of Erosion Control Plan,
Site Map Requirements for further guidance to address specific item for each plan. Additionally see example site
map / plan.
¢ Incomplete Narratives or Site Map / Plans will be returned for additional information and will delay permit
approval.
Erosion and Sediment Control Methods
Control of sediment is required so that it does not migrate to an adjoining property, roadway, catch basin, or a
wetland/watercourse. Diagrams are attached that depict some of the control methods commonly used for erosion and
sediment control. Silt fence barriers and crushed rock temporary entrances are common control methods that can be
effective for small projects. Additional methods, such as sediment traps and detention structures, are required for some
projects and a qualified professional may need to specify the appropriate erosion and sediment control methods. See
attached sheet titled Commonly Used Erosion Controls.
Activities Exempt from the Ordinance
Minor land disturbing activities are exempt such as: home gardens, landscaping, repairs and maintenance work, utility
work, certain septic tank work, fencing, tilling, planting, or harvesting of agricultural, horticultural, or silviculture crops,
and certain emergency repairs.
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City Erosion/Sediment Control Permit Narrative -rev 2011
These are the absolute minimum submittal requirements for all projects:

(1) NARRATIVE
A) Provide a description of what you are doing and type foundation/disturbance.

(e.g., constructing a 2,000 sq ft house w/full basement; constructing an attached 24x24 garage on slab;
building a 20x15 house addition on frost footings, etc.)

B) How much land are you disturbing? Total: square feet

Main soil type? Are you importing/exporting any fill? Amount

C) Describe the slope of the land and the slope of the adjacent land.

D} Describe ali tempcrary erosion control devices you intend to use and show on an attached drawing where and

when you will be instaliing them. [At a MINIMUM, you must have perimeter control such as silt fence and
washed rock construction entrance.] Alse, show and protect all stockpiles.

E) Final Stabilization. Date you will sod, or seed & mulch, or otherwise establish vegetation on the disturbed area.

2)

Method.; Target Date:
If site is not vegetated by October 30", describe below your selected winter-over methods (mulch, erosion
blanket, etc.).

DRAWING

A) «Always clearly show the site grading/disturbance limits.

+ Also, show pre- and post-development drainage arrows.

B) Clearly show estimated land contours (hand drawn is acceptable for small projects).

C) Show any/all creeks, ditches, wetlands, or other sensitive areas within 200 feet of your site.

* [f none, so state:

D) Clearly show the amount and placement of silt fence, hay bales, construction entrance, etc.

E) Clearly show washed rock construction entrance, [Minimum: 12' W x 50' L x 6" deep) OR show mud mat

reusable mat - 8'x 45" minimum (see Brock White handout).

» Show and label streets and adjacent properties.

* Show catch basins/inlets.

+ Clearly show all protective measures for those areas where sediment could migrate. Protect your neighbor’s
property from your construction activity and potential erosion and sediment.

**For Large Projects, Commercial Projects, Complex Projects —
Additional information and design are required - refer to City Crdinance 9365
Technical assistance: Engineering 730-5200; [Tom Johnson 730-5103]
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GENERAL NOTES FOR EROSION CONTROL

STRAW BALES or SILT FENCE
*Put up before any other work is done
*Install on downslope side(s) of site with ends extended up sideslopes a short distance
*Place parallel to the contour of the land
to allow water to pond behind the fence
*Entrench 4 inches deep (see diagram)
*Stake (every 3 feet minimum)
*Leave no gaps/ overlap if necessary
*Inspect often and maintain
*Remove sediment when deposits reach half way up fence or bale

ROCK CONSTRUCTION ENTRANCE

*Install a single construction access using large crushed rock (1 %2 “to 2 % ) to prevent
tracking of soils off project site

*Put rock 6 inches deep, 12 feet wide, 50 feet long

* Maintain rock access through project end

*All vehicles to use rock entrance

SEDIMENT CLEANUP
* By the end of each work day, sweep/scrape up soil tracked on roads, alley , sidewalk
* After a storm clean up soil washed off site onto sidewalks, streets, alleys.

REVEGETATION
*Seed & mulch, sod or mulch disturbed area as soon as project is completed

PRESERVING EXISTING VEGETATION
*Preserve existing trees, shrubs, sod, as much as possible

WARNING! Extra measures may be needed if your site:
*Has highly erodible soils

*Is within 200 feet of a river or stream

*1s within 1,000 feet of a lake

*[s steeply sloped

*Recetves runoff from adjacent land

For more information on appropriate measures for your site, please call the City of Duluth
Engineering Division at 730-5200.

PWIRENGINEER\Storm\Erosion Control & Enforcement\Application Forms\ESCPemail pdf



ELEMENTS OF EROSION & SEDIMENT CONTROL PLAN (ESCP)

ESCP Project Narrative
(1) Project description

(2) Phasing of construction

{3) Existing site conditions

{4) Adjacent areas affected by project

{5} Critical areas identified

{6} Erosion and sediment control measures
(7) Soil descriptions

(8) Permanent stabilization methods

(9) Stormwater management considerations

(10) Maintenance schedule for erosion and sediment
measures

(11) Calculations

(12)' Additional information required by the city
engineer

Criteria to be considered in the ESCP

(1) Stabilization of denuded areas and soil stockpiles
(2) Establishment of permanent vegetation

(3) Protection of adjacent properties

(4) Timing and stabilization of sediment trapping
measures

(5) Use of sediment basins
{6} Cut and fill slopes

{7) Stormwater management criteria for controlling
off site erosion

{8) Stabilization of waterways and outlets

(9) Stormwater management criteria for controlling
off site erosion

(10) Working in or crossing water bodies
{11y Underground utility construction
(12) Construction access routes

{13) Disposition of temporary erosion and sediment

control measures
{14) Maintenance of erosion and sediment control
practice

Site Map Reguirements

{1) Location Map

{2) North Arrow

{3) Scale (1 inch = 100 fi. or greater detail}
{4) Benchmark

{5) Existing contours at two ft. intervals, 200 ft,
beyond boundary - show watercourses/wetlands

{6) Final contours

{7) Existing vegetation - trees, shrubs, grasses
{8) Scil boundaries

{9) Property boundary and lot lines

(10) Elevations and grades - street grades, pond
elevations, etc.

(11) Drainage arrows

(12) Critical erosion areas

(13) Clearing and grubbing limits
(14) Utility plans

(15) Location of erosion and sedimentation
control practices - basins, swales, silt fence, bales

{16) Location of other practices

{17) Plan preparer’s signature, address and phone
number

{18) Responsible party name, address, and phone
number

{19) Delineation of applicable zoning boundaries
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City of Duluth Public Works/Utilities - Engineering
03/17/2015
INSTRUCTIONS TO BIDDERS

—

) Use of Separate Bid Forms These contract documents include a complete set of bidding and contract forms
which are for the convenience of bidders and are not to be detached from the contract document, completed, or
executed. Separate copies of bid forms are furnished for that purpose.

2) Interpretations or Addenda No oral interpretation will be made to any bidder as to the meaning of the contract
documents or any part thereof. Every request for such an interpretation shall be made in writing to the city of
Duluth. Any inquiry received seven or more days prior to the data fixed for opening of bids will be given
consideration, Every interpretation made to a bidder will be in the form of an addendum to the contract
documents, and when issued, will be on file in the office of the city engineer at least five days before bids are
opened. In addition, all addenda will be mailed to each person holding contract documents, but it shall be the
bidder's responsibility to make inquiry as to the addenda issued. All such addenda shall become part of the
contract and all bidders shall be bound by such addenda, whether or not received by the bidders.

3) Inspection of Site Each bidder should visit the site of the proposed work and fully acquaint himself with the
existing conditions there relating to construction and labor, and should fully inform himself as to the facilities
involved, the difficulties, and the restrictions attending the performance of the contract. The bidder should
thoroughly examine and familiarize himself with the drawings, technical specifications, and all other contract
documents. The contractor, by the execution of the contract, shall in no way be relieved of any obligation under it
due to his failure to receive or examine any form or legal instrument or to visit the site and acquaint himself with the
conditions there existing; the city of Duluth will be justified in rejecting any claim based on facts regarding which
he should have been on notice as a result thereof.

4) Alternative Bids No alternative bids or bid items will be considered unless alterative bids are specifically
requested by the technical specifications.

5) Bids

a) All bids must be submitted on forms supplied by the city engineer and shall be subject to all requirements of
the contract documents, including the drawings, and these Instructions to Bidders. All bids must be regular
in every respect; no interlineations, excisions, or special conditions shall be made or included in the bid form
by the bidder.

b) Bid documents, including the bid and the bid guaranty, shall be enclosed in an envelope which shall be sealed
and clearly labeled with the project number, if any, name of bidder, and date and time of bid opening, in order
to guard against premature opening of the bid. If the proposal is mailed, this envelope shall be placed in
another envelope which shall be sealed and labeled with project number, if any, name of bidder, and date and
time of bid opening -- and addressed to city of Duluth purchasing manager, room 100 City Hall, Duluth,
Minnesota 55802.

¢) The city of Duluth may consider as irregular any bid on which there is an alteration of or departure from the bid
form hereto attached and, at its option, may reject the same.

d) Ifthe project is awarded, it will be awarded by the city of Duluth to the lowest responsible bidder assuming that
the bids are within funds available based on the lowest base bid and or in combination with selected alternates
(if any). The alternates will be accepted in descending order. By the award of the contract, it is assumed that
the work will be completed within the time-frame as specified within the contract documents,

e) Each bidder shall include in his bid the following information:

Principals — names, home addresses including city, state, and zip code

Firm — name, federal i.d. number, address, city, state, and zip code

Mechanical & Electrical Subcontractors -- names of firms that will do the mechanical and electrical work
and the amounts of the mechanical and electrical sub-bids, if applicable and when (where indicated on Bid
Proposal form).

6) Bid Guaranty

a) The bid must be accompanied by a bid guaranty which shall not be less than five percent (5%) of the amount
of the bid. At the option of the bidder, the guaranty may be a certified check, bank draft, negotiable U.S.
Government bond (at par value), or a bid bond. No bid will be considered unless it is accompanied by the
required guaranty. Certified check or bank draft must be made payable to the order of the city of Duluth,
Minnesota. Cash deposits will not be accepted. The bid guaranty shall insure the execution of the agreement
and the furnishing of the surety bond or bonds by the successful bidder, all as required by the contract
documents.

it ——————
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b) Revised bids submitted before the opening of bids, whether forwarded by mail, fax, or in person, if
representing an increase in excess of two percent (2%) of the original bid, must have bid guaranty adjusted
accordingly; otherwise, the bid will not be considered.

c) Certified checks or bank drafts, or the amount thereof, bid bonds, and negotiable U.S. Government bonds of
unsuccessful bidders, will be returned as socn as practical after the opening of bids.

7) Collusive Agreements

a) The successful bidder on each city of Duluth construction project shall be required to execute a city of Duluth
non-collusive affidavit to the effect that he has not entered into a collusive agreement with any other person,
firm, or corporation in regard to any bid submitted.

b) Before executing any subcontract, the successful bidder shall submit the name of any proposed subcontractor
for prior approval on the MnDOT Request to Sublet Form TP-21834 (standard specification 1801).

8) Unit Prices The unit price, for each of the several items in the proposal of each bidder, shall include its prorata
share of overhead so that the sum of the products obtained by multiplying the quantity shown for each item by the
unit price bid represents the total bid. Any bid not conforming to this requirement may be rejected as informal.
The special attention of all bidders is called to this provision; for should conditions make it necessary to revise the
quantities, no limit will be fixed for such increased or decreased quantities nor extra compensation allowed,
provided the net monetary value of all such additive and subtractive changes in quantities of such items of work
(i.e., difference in cost) shall not increase or decrease the original contract price by more than twenty-five percent
(25%) on major bid items, except for work not covered in the drawings and technical specifications.

9) Corrections Erasures or other changes in the bids must be explained or noted over the signature of the bidder.

10) Time for Receiving Bids

a) Bids received prior to the advertised hour of opening will be securely kept, sealed. The officer, whose duty it is
to open them, will decide when the specified time has arrived and no bid received thereafter will be considered:;
except that when a bid arrives by mail after the time fixed for opening, but before the reading of all other bids is
completed, and it is shown to the satisfaction of the city purchasing office that the non-arrival on time was due
solely to delay in the mails for which the bidder was not responsible, such bid will be received and considered.

b) Bidders are cautioned that, while fax modifications of bids may be received as provided above, such
modifications, if not explicit and if in any sense subject to misinterpretation, shall make the bid so modified or
amended, subject to rejection.

11) Opening of Bids At the time and place fixed for the opening of bids, the city purchasing manager will cause to be
opened and publicly read aloud every bid received within the time set for receiving bids, irrespective of any
irregularities therein. Bidders and other persons properly interested may be present in person or by
representative.

12) Withdrawal of Bids Bids may be withdrawn on written or faxed request dispatched by the bidder in time for
delivery in the normal course of business to the time fixed for opening; provided, that written confirmation of any
faxed withdrawal over the signature of the bidder is placed in the mail and postmarked prior to the time set for bid
opening. The bid guaranty of any bidder withdrawing his bid in accardance with the foregoing conditions will be
returned promptly.

13) Responsible Contractor Verification and Certification of Compliance The Department cannot award a construction
contract in excess of $50,000 unless the Bidder is a "responsible contractor” as defined in Minnesota Statutes

§16C.285, subdivision 3. A Bidder submitting a Proposal for this Project must verify that it meets the minimum
criteria specified in that statute by submitting the Responsible Contractor Verification and Certification of
Compliance form. A company owner or officer must sign the Responsible Contractor Verification and Certification
of Compliance form under oath verifying compliance with each of the minimum criteria. Bidders must obtain
verifications of compliance from all subcontractors. A Bidder must submit signed copies of verifications and
certifications of compliance from subcontractors upon the Department's request.

A Bidder or subcontractor who does not meet the minimum criteria established in Minnesota Statutes §16C.285,
subdivision 3, or who fails to verify compliance with the criteria, will not be a “responsible contractor” and will be
ineligible to be awarded the Contract for this Project or to work on this Project. Making a false statement verifying
compliance with any of the minimum criteria will render the Bidder or subcontractor ineligible to be awarded a
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construction contract for this Project and may result in the termination of a contract awarded to a Bidder or
subcontractor that makes a false statement.

A Bidder must also identify each subcontractor it intends to use on the Project. A Bidder must complete
Attachment A-1 and submit it with the Responsible Contractor Verification and Certification of Compliance form,
identifying each subcontractor it intends to use as of the time of bid submission. Include the project number specific
to the bid on each form. The completed Certification Forms must be submitted with the Bid Proposal.

If the Bidder retains additional subcontractors after submitting its Responsible Contractor Verification and
Certification of Compliance form, then the Bidder must submit Attachment A-2 within 14 days of retaining the
additional subcontractor. Documents must be submitted to the Project Engineer. Include the project number
specific to the bid on the form.

14) Award of Contract. Rejection of Bids

a) The contract will be awarded to the responsible bidder submitting the lowest bid complying with the conditions
of the Invitation to Bid. The bidder, to whom the award is made, will be notified at the earliest possible date.
The city of Duluth, however, reserves the right to reject any and all such bids and to waive any informality in
bids received whenever such rejection or waiver is in its interest.

b) The city of Duluth reserves the right to consider as unqualified to do the work of general construction, any
bidder who does not habitually perform with his own forces the major portions of the work involved in
construction of the improvements embraced in the contract documents. A project labor agreement will be
included in all contracts exceeding $150,000.

15) Execution of Agreement: Performance and Payment Bond.

a) Subsequent to the award and within ten (10) days after the prescribed forms are presented for signature, the
successful bidder shall execute and deliver to the city of Duluth an agreement in the form as furnished by the
City, in such number of copies as the city of Duluth may require.

b) Having satisfied all conditions of award as set forth elsewhere in these documents, the successful bidder shall,
within the period specified in paragraph "a" above, furnish:

1) A performance bond for the use and benefit of the city of Duluth to complete the contract according to its
terms, and conditioned on saving the city of Duluth harmless from all costs and charges that may accrue
on account of completing the specified work; and

2) A payment bond for the use and benefit of all persons furnishing labor and materials for the performance of
the contract conditioned upon the payment, as they become due, of all just claims for labor and materials.

Both the performance bond and the payment bond shall be in a penal sum of not less than the amount of the
contract awarded. Such bonds shall be in the same form as that included in the contract documents and shall
bear the same date as, or a date subsequent to, that of the agreement. A current power of attorney for the
person who signs for any surety company shall be attached to such bonds.

¢) The failure of the successful bidder to execute such agreement to supply the required bond or bonds within ten
(10) days after the prescribed forms are presented for signature, or within such extended period as the city of
Duluth may grant, based on reasons determined sufficient by the city of Duluth, shall constitute a default, and
the city of Duluth may either award the contract to the next lowest responsible bidder or re-advertise for bids,
and may charge against the bidder the difference between the amount of the bid and the amount for which a
contract for the work is subsequently executed, irrespective of whether the amount thus due exceeds the
amount of the bid bond. If a more favorable bid is received by re-advertising, the defaulting bidder shall have
no claim against the city of Duluth for a refund.

16) Wages and Salaries

a) Attention of bidders is particularly called to the requirements concerning the payment of not less than the
prevailing wage and fringe benefit rates specified in the contract documents and the conditions of employment
with respect to certain categories and classifications of employees.

b) The rates of pay set forth in prevailing wage schedule(s) are potentially the minimums to be paid during the life
of the contract. Project funding sources, bid opening date, contract award date, and the contract start date
may be factors resulting in a change of prevailing wage schedules. It is, therefore, the responsibility of bidders
to inform themselves as to local labor conditions, such as the length of work day hours in conjunction with the

m
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project’s funding sources, overtime compensation, health and welfare contributions, labor supply, and
prospective changes or adjustments of rates. A project labor agreement will be included in all contracts
exceeding $150,000.

17) Equal Employment Opportunity Attention of bidders is particularly called to the requirement for ensuring that
employees and applicants for employment are not discriminated against because of their race, color, religion, sex,
or national origin. (See Supplementary General Conditions, Part Il, Section 11).

18) Employment and Business Attention of bidders is particularly called to the requirement that, to the greatest extent
feasible, opportunities for training and employment made possible by this project shall be given to lower income
residents of the city of Duluth. Additionally, if any work is subcontracted, efforts should be made to award
subcontracts to concerns located in or owned in substantial part by persons residing in the city of Duluth.

19) Sales and Use Taxes It is assumed that, in the preparation of his proposal, the bidder has taken into
consideration his/her liability from any sales, use, or excise tax that might be assessed in the purchase of, storage,
use, or consumption of any materials, services, or supplies for performance of the contract work. Any such tax
paid by the contractor will be considered as his/her expense, for which no direct compensation will be made by the
city to the contractor over and above the accepted bid.

20) Pre-Bid/Pre-Construction Meetings

a) Should a pre-bid meeting will be held, it will be conducted seven (7) days prior to the bid date (see Invitation
to Bid for time and place). All potential bidders are encouraged to attend. All bidders will be allowed to make
inquiries regarding the contract documents. All formal decisions will be documented by addendum.

b) Approximately seven (7) days after city council approval of contract award, the successful bidder is required to
attend a pre-construction meeting. At this meeting, the successful bidder will present his/her construction
schedule, cost breakdown, required submittals, etc.

21) Eaqual Employment Opportunity (EEQ) Affirmative Action Police Statement and Compliance Certificate.

a) The successful bidder on each city of Duluth construction project shall be required to execute a certificate
substantially in the form herein provided.

b) Before executing any subcontract in excess of $2,500, the successful bidder shall require the subcontractor to
execute a form similar in nature to the form herein provided.
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DATA FOR LABOR COST BIDDING

NOTE:
Wage Decisions are subject to change due to lock-in rules and revisions near the bid opening.

Project No.: 0032ST
Name: Rehabilitation and Reline of Brewery Creek Storm Sewer Sections 29 & 31
City Project Manager: Tom Johnson

Bid Opening Date: 9/2/2015
This project is funded by:
City of Duluth
The base workweek may be:
Five 8-hour days OR four 10-hour days with OT after each
OT after 40?1’:35 per week
The project DOES contain a project labor agreement (PLA).
Should a project contain a project labor agreement:
1) Union scale may not be reflected in the prevailing wage schedule(s)

2) Note Article Il Section 10 for trucking labor costs

City of Duluth funding only:

Each certified payroll must indicate the base workweek on the accompanying MnDOT Statement of
Compliance form and beside each employee’s name when his/her hours differ from the normal base

workweek, if applicable.

OVERTIME REQUIREMENTS:

For projects funded by the City of Duluth: overtime must be paid on daily hours worked in
excess of the base daily hours. Contractors (including sub-contractors) are not allowed to pay

overtime solely on hours in excess of forty per week.

The overtime rate must be paid at NO LESS than the rate of pay as established in the project’s
wage decision multiplied by one and one-half OR the base rate the employee is being paid if it is
higher than the wage decision base rate.

Project Prevailing Wage Decision: USDOL Heavy 06/12/15
USDOL Highway 01/02/15
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General Decision Number: MN1S0121 07/31/2015 MN121
Superseded General Decision Number: MN20140121
State: Minnesota

Construction Type: Highway

Counties: Carlton, Cook, Itasca, Koochiching, Lake, Pine and
5t Louis Counties in Minnesota.

HIGHWAY CONSTRUCTICN PROJECTS

Note: Executive Order (EC) 13658 establishes an hourly minimum
wage of $10.10 for 2015 that applies to all contracts subject
to the Davis-Bacon Act for which the solicitaticon is issued on
or after January 1, 2015. If this contract is covered by the
EQO, the contractor must pay all workers in any classification
listed on this wage determination at least 510.10 (or the
applicable wage rate listed on this wage determination, if it
is higher) for all hours spent performing cn the contract. The
EOQ minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0] 01/02/2015
1 07/31/2015

*  SUMN2014-001 05/01/2014

Rates Fringes
BRICKLAYER. 4 v v it et it i i et nnans % 30.20 22.63
CARPENTER . . vt i v i st e n it st nanans $ 33.37 16.33
CEMENT MASON/CONCRETE FINISHER...S$ 33.78 16.80
ELECTRICIAN
Electrician.........oovvu... $ 32.68 23.60
Ground Person....... viseee.d 8 26,64 12.71
Lineman. «ove et i e nenneans $ 39.76 16.38
Wiring System Installer..... s z24.67 11.78
Wiring System Technician....$ 35.24 14.03
IRONWORKER ., . v v i e it r e i e e e e e $ 29.94 22.85
LABORER
Blaster............... veee.$ 28,89 15.33
Common or General........... S 26.97 16.21
Flag PeErsoOn. .. v ernrnnn. $ 26.97 16,21
LandsSCape. ccvvee i ianarna .05 18.75 13.24
Skilled.......... e $ 26.97 16.21

Underground & Open Ditch



(8 ft below grade).......... s 27.67 le.21
MILLWRIGHT . v v i v i i it i i aaannnnnens $ 35.33 14.78

PAINTER (Including Pavement
Marking).....cvovivuiinn. ceev....5 28,81 15.37

PILEDRIVERMAN, ,..... . i nnnn 5 33.37 16.33

POWER EQUIPMENT OPERATOR:

GROUP 2. .ttt iieinnnnrnnnnnns $ 32,92 17.20
GROUP 3. ...ttt nnan Tl 32,37 17.20
GROUP 4....... e 5 32.07 17.20
GROUP 5..... e e 5 29.03 17.20
GROUP 6.t it iininraennnens 5 27.82 17.20
Special Eguipment

Articulated Hauler......... $ 32.07 17.20
Boom Truck.......... preee. 8 32,07 17.20

Landscaping Equipment,

Includes Hydro Seeder or

Mulcher, Sod Reller, Farm

Tractor with Attachment

Specifically Seeding,

Sodding, or Plant, and

Two-Framed Forklift

(Excluding Front, Posit-

Track and Skid Steer

Loaders), No Earthwork or

Grading for Elevations..... 5 18.75 13.24

Cff-Road Truck............. 5 31.37 16.70

Pavement Marking or

Marking Removal Equipment

Cperator (one or two

person operators), Self-

Propelled Truck or

Trailer Mounted Units...... 5 28.36 16.36
OPERATING ENGINEER CLASSIFICATIONS

GROUP 2: Helicoper Pilot; Concrete Pump; Cranes over 135 ft
boom excluding jib; Dragline, Crawler, Hydraulic Backhoe and
other similar equipment with shovel-type controls including
attachments 3 cu yd & over; Grader or Motor Patrol; Pile
Driving

GROUP 3: Asphalt Bituminous Stabilizer Plant; Cableway;
Ceoncrete Mixer, Stationary Plant; Derrick {(guy or stiff
leg) (power) {skids or stationary); Dragline, Crawler, Hydraulic
Backhoe and other similar equipment with shovel-type controls
incuding attachments up to 3 cu yd; Dredge or Engineers Dredge
{Power}; Front end lecader 5 cu yd & over including
attachments; Locomotive Crane Operator; Mixer (paving)
concrete paving, Road Mcle including Mucking operations,
Conway or similar type; Mechanic, Welder; Tractor, Boom type.
Tandem Scraper; Truck Crane, Crawler Crane

GROUFP 4: Air Track Rock Drill; Autcmatic Road Machine CMI or
similar; Backfiller; Concrete Batch Plant; Bituminous Roller



Rubber Tire or Steel Drum 8 tons & over; Bituminous Spreader &
Finishing Machine (power), including pavers, Macro Surfacing &
Micro Surfacing or simlar types (operator & Screed persen);
Brokk or RTC remote contrcl or similar type with attachments;
Cat Challenger Tractor or similar types pulling Rock Wagons;
Bulldozer & Scraper; Chip Harvester & Tree Cutter; Concrete
Distributor & Spreader Finishing Machine, Lengitudinal Fleat
Joint Machine, Spray Machine; Concrete Mixer on jobsite;
Concrete Mobil; Crushing Plant {(gravel, stone) or Gravel
Washing, Crushing & Screening Plant; Curb Machine; Directional
Boring Machine; Drill Rigs, Heavy Rotary or Churn or Cable
Drill, Dual Tracter; Elevating Grader; Fort Lift; Front End,
Skid Steer 1 to 5 cu yd; GPS Remote Operating of equipment;
Hoist Engineer (power); Hydraulic Tree Planter; Launcher
Person; Locomotive; Milling, Grinding, Planing, Fine Grade, or
Trimmer Machine; Multiple Machines such as Air Compresscrs,
Welding Machines, Generators, Pumps; Pavement Breaker or
Tamping Machine, Mighty Mite or similar type; Pickup Sweeper 1
cu yd & over hopper capacity; Horizontal Beoring Machine power
actuated over 6 inches; Pugmill; Pumpcrete; Rubber Tired Farm
Tractor with Backhoe attachment; Scraper; Self-Propelled Soil
Stabilizer; Slip Form (power driven} paving; Tractor,
Bulldozer; Wheel type Tractor over 50 hp with PTO; Trenching
Machine excludes walk behind Trencher; Tub Grinder, Morbark or
similar type; Well Point installation Dismantling.

GROUP 5: Air Compressor 600 cfm cor over; Bituminous Roller
under 8 tons; Concrete Saw multiple blade; Form Tench Digger
(power}; Front End Skid Steer up to 1 cu yd; Gunite Gunall;
Hydraulic Log Splitter; Loader, Barber Greene or similar; Post
Hole Driving Machine/Post Hole Auger; Power Actuated Auger &
Boring Machine; Power Actuated Jack; Pump; Self-Propelled Chip
Spreader (Flaherty or similar); Sheep Foot Compactor with
blade 200 hp & cver; Shouldering Machine {Power) APSCO or
similar type including self-propelled Sand and Chip Spreader;
Stump Chipper and Tree Chipper; Tree Farmer (Machine}.

GROUP 6: Cat, Challenger or similar tractor when pulling Disk
or Roller; Conveyor; Dredge Deck Hand; Fire Person or Tank Car
Heater; Gravel Screening Plant (portable, not crushing or
washing); Greaser (tractor); Lever Person; Qiler {Power
Shovel, Truck Crane, Dragline, Crusher and Milling Mazchine;
Power Sweeper; Sheep Foot Roller & Rollers on Gravel
Compaction including vibrating rollers; Wheel type Tractor
over 50 hp.

TRUCK DRIVER

GROUP l....i. it $ 26.85 14.40
GROUP Z.... . iiuininan. feees$ 26,30 14.40
GROUP 3. ... iiiiiirarannnan $ 26.10 14.80
GROUP 4. ...t irinaranas 5 26.80 14.80

TRUCK DRIVER CLASSIFICATIONS:

GROUP 1: Mechanic, Welder; Tractor Trailer; Truck hauling
machinery including operation of hand and power operated
winches.



GROUP 2: Four or more axle unit straight bkeody truck.

GROUP 3: Bituminouos Distributor driver; Bituminous
Distributor (cne person coperation); Three Axle units.

GRCUP 4: Bituminous Distributor Spray cperator (rear and
oiler}; Dump Person; Greaser; Pilot Car; Rubber Tire self-
prepelled Packer under 8 tons; Two Axle unit; Slurry Operator;
Tank Truck Tender (gas, road oil, water}); Tractoer under 50 hp.

WELDERS - Recelve rate prescribed for craft performing
operatiocn te which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
{29CFR 5.5 {a) (1} (ii)}.

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order cf "identifiers"™ that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
{weighted union average rate).

Union Rate Identifiers

R four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classificaticon and rate were
prevailing for that classification in the survey. Example:
PLUM0198~005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district ccuncil number
where applicable, i.e., Plumbers Local 0198, The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA} governing
this classificaticon and rate.



Survey Réte Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevalled for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this welghted average rate includes all
rates reported in the survey, it may include both uznion and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates., LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination., 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier,

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s} listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey ccmpletion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a confermance (additional classification and rate} ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regiconal Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey pregram. If the response from this initial



contact is not satisfactory, then the process described in 2.)
and 3.) should be follcwed.

With regard to any other matter not yet ripe for the formal
preocess described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S5. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.} If the answer to the question in 1.} is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
{See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.5. Department cof Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's positicn and by any informaticon (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.5. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

Il
I
!

END OF GENERAL DECISION



General Decision Number: MN150105 06/12/2015 MN10Q5
Superseded General Decision Number: MN20140105
State: Minnesota

Constructicon Type: Heavy

County: St Louis County in Minnesota.

HEAVY CONSTRUCTION PROJECTS

Note: Executive Order (EO) 13658 establishes an hourly minimum
wage of $10.10 for 2015 that applies to all contracts subject
to the Davis-Bacon Act for which the solicitation is issued on
or after January 1, 2015. If this contract is covered by the
EC, the contractor must pay all workers in any classification
listed on this wage determination at least $10.10 {or the
applicable wage rate listed on this wage determinatiocon, 1if it
is higher) for all hecurs spent performing on the contract. The
EO minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under the EO is available at www.decl.gov/whd/govcontracts.

Mcdification Number Publication Date
G 01/02/2015
1 05/22/2015
2 06/12/2015

BOIL0647-004 01/01/2013
Rates Fringes
CARP0361-020 07/11/2011

ST LOUIS COUNTY (Southern 1/3 including Cotton, Flcodwood, Fond
Du Lac, and Proctor)

Rates Fringes
CARPENTER (Including Form
e - $ 31.07 15.80
CARP0361-021 07/11/2011
ST LOUIS (Duluth)

Rates Fringes
CARPENTER (Including Form
3 < N § 31.47 15.80

CARP0O606~010 05/01/2011



ST LOUIS COUNTY (Northeast 2/3 including Cock, Cusson, Ely; and
Western part including Chishelm, Greaney, and Qrr)

Rates Fringes

CARPENTER ({Including Form
o o4 T $ 31.07 15.80

ELEC0242-012 06/01/2014

5T. LOUIS {South part bounded on the ncrth by the north line of
Kelsey Township extended east & west)

ELEC0294-006 06/01/2014

ST. LCUIS (North part bounded on the scuth by the scuth line of
Ellsbhurg Township, extended east & west)

Rates Fringes
ELECTRICIAN. . .t v vttt vivnnennn . 5 33.72 73.34%
ENGIO049-064 05/01/2015
Rates Fringes
OPERATOR: Power Equipment
GIOUDP 24 vt vicneenenenensnns $ 33.78 17.90
Group 3. .t iniininiennenss $ 33.23 17.90
Group 4. i veeea.e.8 32,93 17.90
Group 5......... e e $ 29.89. 17.90
GroUp 6.t eeiienan s $ 28.68 17.90

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GRCUP 2: Crane with over 135' Boom, exciuding jib; Dragline
& Hydraulic Backhoe with shovel-type contrcls, 3 cubkic

yvards and over; Grader/Blade finishing earthwork and
bitumincus.

GROUP 3: Dragline & Hydraulic Backhog with shovel-type
controls up to 3 cubic yards; Loader 5 cu yd and over;
Mechanic; Tandem Scraper; Truck Crane; Crawler Crane

GROUP 4: Bituminous Roller 8§ tons & over; Crusher/Crushing
Plant; Drill Rig; Elevating Grader; Loader over 1 cu yd;
Grader; Pump; Scraper up; to 32 cu yd; Farm Tractor with
Backhoe attachment; Skid Steer Loader over 1 cu yd with
Backhoe attachment; Bulldozer over 50 hp.



GROUP 5: Bituminous Reller under 8 tons; Bituminous Rubber
Tire Roller; Loader up to 1 cu yd; Bulldozer 50 hp or less.

GROUP &: Oiler; Self-Propelled Vibrating Packer 35 hp and
over.

CRANE OVER 135' BOOM, EXCLUDING JIB - $§ .25 PREMIUM;
CRANE OVER 200" BOOM, EXCLUDING JIB -~ § .50 PREMIUM

UNDERGROUND WORK:
UNNELS, SHAFTS, ETC. - $ .25 PREMIUM
UNDER AIR PRESSURE - $ .50 PREMIUM

HAZARDOUS WASTE PROJECTS (PPE Required):
LEVEL A - $1.25 PREMIUM
LEVEL B - $ .90 PREMIUM
LEVEL C - $§ ,60 PREMIUM

TRONC512-028 05/01/2015

Rates Fringes
TRONWORKER, STRUCTURAL AND
RETINFORCING. « v vt v vt eannnsen s e $ 31.04 23.45
LABC1091-006 05/01/2014
ST LOUIS (South ¢f T. 55 N)
Rates Fringes
LABORERS
(1) Common or General....... $ 26.97 16.21
(2) Mascn Tender
Cement/Concrete. .. ...ovuuuuan $ 27.17 16.21
(6) Pipe Laver..........vov.. $ 29.47 16.21
LABC1091~-007 05/01/2014
SCUTHERN ST. LOUIS COUNTY
Rates Fringes
LABCRER
Common or General (Natural
Gas Pipeline only)l.......... 8 26.97 16.21
LABO1097-002 05/01/2014
NORTHERN ST, LOUIS COUNTY
Rates Fringes

LABORER
Common or General (Natural



LABO1097-005 05/01/2014

ST LOUIS (North of T. 55 N}

Rates Fringes
LABORERS
{1) Common or General....... $ 25.02 18.16
{2) Mason Tenderxr
Cement/Concrete.............5% 25.22 18.16
{(6) Pipe Laver.........c.ou.. $ 27.52 18.16
PLASC633-036 05/01/2012
ST. LOUIS COUNTY (North of T 55N}
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...S$ 26.71 14.64
PLAS0633-039 05/01/2012
ST. LOUIS COUNTY ({(South of T 55N}
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...S5 32.78 16.80
* TEAMO16C-018 05/01/2015
Rates Fringes

TRUCK DRIVER (DUMP)
(1) Articulated Dump Truck..$ 28.70 15.20
(2} 3 Axles/4 Axles: b
Axles receive 50,30

additiconal per hour......... $ 28.15 15.20
{3} Tandem Axles; & Single
AXlEeS . i i vee. .5 28,05 15.20

WELDERS - Receive rate prescribed for craft performing
cperation to which welding is incidental.

Unlisted classifications nesded for work not included within
the scope of the classifications listed may be added after



award only as provided in the labor standards contract clauses
{29CFR 5.5 {(a) (1) (ii}).

The body cf each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate {current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
{weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevalling wage rates are updated to reflect all rate
changes in the collective bargaining agreement {CBA)} governing
this classification and rate,

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classificatien in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates repcorted in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both unien and
non-union rates. Example: SULAZ012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers



Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate., OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATICN APPEALS PRCCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determinatiocn
* a survey underlying a wage determination
a Wage and Hour Division letter setting forth a position on
a wage determination matter
a conformance (additional classificaticon and rate} ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.3. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideraticn from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7}. Write to:

Wage and Hour Administrator
U.S5. Department of Labor
200 Constitution Avenue, N.W.



Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor censiders relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END COF GENERAL DECISICN



City of Duluth

Indemnification & Insurance Requirements
(Updated February 16, 2011)

(Please Be Sure These Requirements Can Be Met before Submitting Your Response)

INDEMNIFICATION CLAUSE

The Contractor will defend, indemnify and save the City harmless from all costs, charges, damages,
and loss of any kind that may grow out of the matter covered by this contract. Said obligation does
not include indemnification of the City for claims of liability arising out of the sole negligent or
intentional acts or omissions of City but shall include but not be limited to the obligation to defend,
indemnify and same harmless the City in all cases where claims of liability against the City arise out
of acts or omissions of City which are derivative of the negligence or intentional acts or omissions
of Contractor such as, and including but not limited to, the failure to supervise, the failure to warn,
the failure to prevent such act or omission by Contractor and any other such source of liability. In
addition, Contractor will comply with all local, state and federal laws, rules and regulations
applicable to this contract and to the work to be done and things to be supplied hereunder.

INSURANCE

a. Contractor shall provide the following minimum amounts of insurance from insurance
companies authorized to do business in the state of Minnesota, which insurance shall
indemnify Contractor and City from all liability described in the paragraph above, subject
to provisions of subparagraph below.

() Worker's compensation in accordance with the laws of the state of Minnesota.

(2) Public Liability and Automobile Liability Insurance with limits not less than
$1,500,00 Single Limit, and twice the limits provided when a claim arises out of
the release or threatened release of a hazardous substance; shall be in a company
approved by the city of Duluth; and shall provide for the following: Liability for
Premises, Operations, Completed Operations, Independent Contractors, and
Contractual Liability.

(3)  City of Duluth shall be named as Additional Insured under the Public Liability,
Excess/Umbrella Liability* and Automobile Liability, or as an alternate,
Contractor may provide Owners-Contractors Protective policy, naming itself and
the City of Duluth. Contractor shall also provide evidence of Statutory Minnesota
Worker’s Compensation Insurance. Contractor to provide Certificate of Insurance
evidencing such coverage with 30-days notice of cancellation, non-renewal or
material change provisions included. The City of Duluth does not represent or
guarantee that these types or limits of coverage are adequate to protect the
Contractor's interests and liabilities.



*An umbrella policy with a “following form” provision is acceptable if written
verification is provided that the underlying policy names the City of Duluth as an
additional insured.

(4) If a certificate of insurance is provided, the form of the certificate shall contain an
unconditional requirement that the insurer notify the City without fail not less
than 30 days prior to any cancellation, non-renewal or modification of the policy or
coverages evidenced by said certificate and shall further provide that failure to
give such notice to City will render any such change or changes in said policy or
coverages ineffective as against the City.

(5) The use of an “Acord” form as a certificate of insurance shall be
accompanied by two forms — 1) ISO Additional Insured Endorsement (CG-
2010 pre-2004) and 2) Notice of Cancellation Endorsement (IL 7002) or
equivalent, as approved by the Duluth City Attorney’s Office.

b. The insurance required herein shall be maintained in full force and effect during the life of
this Agreement and shall protect Contractor, its employees, agents and representatives from
claims and damages including but not limited to personal injury and death and any act or
failure to act by Contractor, its employees, agents and representatives in the negligent
performance of work covered by this Agreement.

c. Certificates showing that Contractor is carrying the above described insurance in the
specified amounts shall be furnished to the City prior to the execution of this Contract and a
certificate showing continued maintenance of such insurance shall be on file with the City
during the term of this Contract.

d. The City shall be named as an additional insured on each liability policy other than the
workers’ compensation policies of the Contractor.

€. The certificates shall provide that the policies shall not be changed or canceled during the
life of this Contract without at least 30 days advanced notice being given to the City.

f. Contractor shall be required to provide insurance meeting the requirements of this Paragraph
unless Contractor successfully demonstrates to the satisfaction of the City Attorney, in the
exercise of his or her discretion, that such insurance is not reasonably available in the
market. If Contractor demonstrates to the satisfaction of the City Attorney that such
insurance is not reasonably available, the City attorney may approve an alternative form of
insurance which is reasonably available in the market which he or she deems to provide the
highest level of insurance protection to the City which is reasonably available.

Procedure verified by:

M/ﬁ@ e 9/ /02

Don Douglas, Claims Ad_]ust
Duluth City Attorney’s O

City of Dututh Indemnification & Insurance Requirements- Rev, 02/16/1] Page 2 of 3



PRE-2004 CG 2010
A. Section IT - Who Is an Insured is
amended to include as an insured
the person or organization shown in
the Schedule, but only with respect to
liability arising out of your ongoing
operations performed for that insured,
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NOTICE OF CANCELLATIONS ENDORSEMENT IL-7002 (10-90)

All Coverage Parts included in this policy are subject to the following condition: If we cancel this
policy for any reason other than non-payment of premium, we will mail advance notice to the
person(s) or organization(s} as shown in the Scheduie.

Schedule
Person or Organization Advance Notice
(Name and Address) (Days)
City of Duluth 30

Purchasing Division
Room 100 City Hail
411 West First Street
Dututh, MN 55802

City of Duluth Indemnification & Insurance Requirements- Rev. 02/16/11 Page 3 of 3



: ”. REQUEST FOR BID RETURN BY BID OPENING TIME TO:
4 pate 8/12/2015

ERTRERERARTN 1, 4 15-0527 PURCHASING DIVISION
DULUTH 100 CITY HALL

M I N N E S O T A

Duluth, MN 55802

PHONE: 218-730-5340
FAX: 218-730-5921

REHABILITATION AND RELINE OF BREWERY CRK STORM SEWER SECTION 29 & 31
City Project No. 0036ST

BID OPENING DATE AT 2:00 P.M. ON WEDNESDAY SEPTEMBER 2, 2015

Note: all bids must be written, signed and transmitted in a sealed envelope, plainly marked with
the bid number, subject matter, and opening date. The City of Duluth reserves the right to split
award where there is a substantial savings to the City, waisve informalities and tc reject any and
all bids. Bidder should state in proposal if bid price is based on acceptance of total order.
Sales tax is not to be included in the unit price. Bidder to state freight chargers if the
proposal F.0.B. is shipping point, freight not allowed. Low bid will not be the only considera-
tion for award of bid. All pages shall be signed or initialed by authorized bidder's representa-
tive as indicated at the bottom of the page(s)of the request for bid form.

RETURN BID IN DUPLICATE WITH DUPLICATE DESCRIPTIVE LITERATURE
FOR BID RESULTS, ENCLOSE A SELF-ADDRESSED, STAMPED ENVELOPE WITH BID

BID DEPOSIT REQUIREMENTS: 5% OF BID AMOUNT
Deposit shall mean cash, cashier's check or corporate surety bond payable to
or in favor of the City of Duluth.

A PERFORMANCE BOND AND A PAYMENT BOND shall be required of the successful bidder,
BOTH in the full amount of the bid.

INSUREANCE CERTIFICATE required per attached requirements.
Designated F.0.B. Point:

Engineering Division Tax: Federal Excise Tax Exemption
Jobsite(s) Account No. 41-74-0056 K
Vendor Email Address: FREIGHT CHARGE $
NAME : TOTAL BID PRICE #
ADDR1: TO INCLUDE ANY ADDITIONAL PAGES.
ADDR2Z:
ADDR3:
BY: PAYMENT TERMS $

(Print) (Title) F.0.B. POINT $

DELIVERY DATE $
(Signature) (Tele. #)
**NOTE: Please self-identify as an MBE or WBE by checking if applicable.

The City of Duluth is an Equal Opportunity Employer.

[APWINENGINEER\PROJECTS\Storm\003 6st\UDAC\1 -Bidding Package\0036ST_Request for Bids_rev 04-17-2015 Page 1



CITY OF DULUTH
DATE : 8/12/2015
BID #: 15-0527

*kkkkk****kSCHEDULE OF PRICES**k%kkkkki

TION AND RELINE OF BREWERY CKR STORM SEWER SECTIONS 29& 31

City Project No. 0036ST
Bid No. 15-0527

Make all extensions and total the bid.

ITtem
No.

Spec.

Cty

U/oM Item Unit
Description Price

Total
Price

001

Each Exhibit A (Must Be 3

Returned With The Bid)

ADDENDUM RECEIPT ACKNOWLEDGEMENTS:

ADDENDUM NO. , DATED

ADDENDUM NO. , DATED

ADDENDUM NO. , DATED

TOTAL BID IN WORDS:

CONTRACTOR NAME:

(Initial)

THE CONTRACTOR AGREES TO ALL OF THE
PROVISIONS CONTAINED IN THE CONTRACT
DOCUMENTS. ENCLOSED HEREWITH FIND A
CERTIFIED CHECK OR BID BOND IN THE
AMOUNT OF AT LEAST 5% OF THE AMOUNT OF
PROPOSAL MADE PAYABLE TO THE CITY OF
DULUTH AS A PROPOSAL GUARANTEE WHICH IT

(see additiocnal page(s))

[\PWUENGINEER\PROJECTS\Storm\0036st\UDAC\I -Bidding Package\0036ST_Request for Bids_rev 04-17-2015

TOTAL $

Page 2



CITY

O F DULUTH

DATE : 8/12/2015

BID #:

15-0527

IS AGREED BY THE UNDERSIGNED WILL BE
FORFEITED IN THE EVENT THE FORM OF
CONTRACT AND BOND IS NOT EXECUTED, IF
AWARDED TO THE UNDERSIGNED.

The bidder hereby certifies that he/she has received or viewed on-line
the 2015 edition of the City of Duluth Public Works/Utilities Department
Engineering Division Construction Standards including supplements

and has incorporated.the terms hereof in its bid.

SIGNED:

FOR

A PARTNERSHIP (OR)

A CORPORATION INCORPORATED UNDER THE

LAWS OF THE STATE OF:

PRESIDENT

VICE-PRES.

SECRETARY

TREASURER

ADDRESS (ES)

BEING DULY SWORN, DEPOSES AND SAYS THAT
THERE ARE NO OTHER PERSONS COMPRISING
ABOVE COMPANY OR FIRM THAN THE ABOVE
NAMES, AND THAT THERE ARE NO PERSONS

OR CORPORATIONS INTERESTED IN THE
FORGOING PROPOSALS, EITHER AS PRINCIPAL

OR SUBCONTRACTOR, OTHER THAN THE ABOVE
NAMES; ALSO THAT THE PROPOSALS ARE MADE

WITHOUT ANY CONNECTION WITH ANY PERSON
OR PERSONS MAKING ANY PROPOSAL FOR THE

ABOVE WORK; THAT THEY ARE
RESPECTS FAIR AND WITHOUT
FRAUD; AND THAT NO PERSON
OFFICIAL CAPACITY FOR THE
IS DIRECTLY OR INDIRECTLY

IN ALL
COLLUSION OR
ACTING IN ANY
CITY OF DULUTH
INTERESTED

THEREIN, OR IN ANY PORTION OF THE PROFIT

THEREOF'.

(see additional page(s))

(Initial)

[APWINENGINEER\PROJECTS\Storm\0036st\UDAC\1 -Bidding Package\0036ST_Request for Bids_rev 04-17-2015
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CITY OF DULUTH
DATE: 8/12/2015
BID #: 15-0527

SUBSCRIBED AND SWORN TO BEFORE ME THIS

DAY OF A.D.,

NOTARY PUBLIC

IMPORTANT NOTE BIDDERS:

PLEASE DISREGARD THE NOTE ON PAGE 1
REGARDING SALES TAX FOR THIS BID. ALL
APPLICABLE SALES AND/OR USE TAXES ARE
TO BE INCLUDED IN BID PRICING. ALSO,
ALL BIDS ARE TO BE F.O.B. JOBSITE.

THE BLANK ON PAGE ONE FOR FREIGHT IS TO
TO BE LEFT BLANK.

Delivery Contact: Tom Johnson
Engineering
218-730-5103

(Initial)
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BID No. 15-0527 / City Project No. 0036ST
REHABILILTATION AND RELINE OF BREWERY CRK STORM SEWER SECTIONS 29 & 31

EXHIBIT A

Schedule of Prices

TOTAL EST.
BID ITEM | SPEC. NO. JITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1 2021.501 | MOBILIZATION LUMP SUM 1

2 2104.501 | REMOVE CURB AND GUTTER LIN FT 86
3 2104.503 | REMOVE CONCRETE FLOOR SQFT 800
4 2104.503 | REMOVE CONCRETE WALK SQFT 800
5 2104.503 | REMOVE BITUMINOUS PAVEMENT SQ FT 3925
6 2104.501 | REMOVE PIPE SEWERS LIN FT 24
7 2104.513 | SAWING BITUMINOUS PAVEMENT (FULL DEPTH}) LIN FT 260
8 2105.521 | SELECT GRANULAR BORROW MOD. 7% (CV) CU YD 760
9 2105.601 | DEWATERING LUMP SUM 1
10 2105.601 | TEMPORARY STREAM DIVERSION SYSTEM LUMP SUM 1
11 2211.503 | AGGREGATE BASE (CV) CLASS 5 CUYD 120
12 2301.607 | PRESSURE GROUT CUYD 10
13 2360.501 | TYPE SP 12.5 WEARING COURSE MIXTURE (3,C) TON 105
14 2401.601 | STRUCTURE EXCAVATION CLASS E LUMP SUM 1
15 2503.511 | 12" PVC PIPE SEWER LIN FT 24
16 2503.603 | LINING SEWER PIPE 60" LIN FT 268
17 2503.603 | LINING SEWER PIPE 63" LIN FT 126
18 2506.501 | CONSTRUCT DRAINAGE STRUCTURE DESIGN A ORF LINFT 23.1
19 2506.516 | CASTING ASSEMBLY EACH 2
20 2511.515 | GEOTEXTILE FILTER TYPE V SQ YD 530
21 2521.501 | 5" CONCRETE WALK SQFT 475
22 2531.501 | CONCRETE CURB AND GUTTER DESIGN B624 LIN FT 26
23 2531.501 | CONCRETE CURB AND GUTTER DESIGN D424 LIN FT 60
24 2563.601 | TRAFFIC CONTROL LUMP SUM 1
25 2564.602 | INSTALL SIGN EACH 1
26 2573.53 | STORM DRAIN INLET PROTECTION EACH 5
27 2575.505 | SODDING TYPE LAWN 5Q YD 170
28 2582.501 | PAVEMENT MESSAGE (HANDICAPPED SYMBOL) PAINT EACH 1
29 2582.502 | 4" SOLID LINE WHITE-PAINT LIN FT 54

TOTAL :

INITIAL




AFFIDAVIT AND INFORMATION REQUIRED OF BIDDERS

Affidavit of Non-Collusion:

| hereby swear (or affirm) under penalty of perjury:

1)

2)

3)

That | am the bidder (if the bidder is an individual), a partner in the bidder (if the
bidder is a partnership), or an officer or employee of the bidding corporation
having authority to sign on its behalf (if the bidder is a corporation);

That the attached bid or bids have been arrived at by the bidder independently
and have been submitted without collusion with and without agreement,

- understanding, or planned common course of action with any other vendor or

materials, supplied, equipment or services described in the invitation to bid,
designed to limit independent bidding or competition;

That the contents of the bid or bids have not been communicated by the bidder
or its employees or agents to any person not an employee or agent of the bidder
or its surety on any bond furnished with the bid or bids and will not be
communicated to any such person prior to the official opening of the bid or bids;
and

That | have fully informed myself regarding the accuracy of the statements made
in this affidavit.

Signed:

Firm Name:

Subscribed and sworn to me before this day of .

NOTARY PUBLIC

My commission expires:

Bidder's E.l. Number

{Number used on employer's quarterly Federal Tax return)



EQUAL EMPLOYMENT OPPORTUNITY (EEQ) AFFIRMATIVE ACTION
POLICY STATEMENT & COMPLIANCE CERTIFICATE

TO: City of Duluth, Minnesota PROJECT NUMBER & DESCRIPTION

FROM:

{FIRM’s name, address, telephone number)

A) Employment: It is the policy of the above named FIRM to afford equal opportunity for employment to
all individuals regardless of race, color, creed, religion, national origin, ancestry, age, sex, marital
status, status with respect to public assistance and/or disability. The FIRM will take affirmative action to
ensure that we will: (1} recruit, hire, and promote all job classifications without regard to race, color,
creed, religion, national origin, ancestry, age, sex, marital status, status with respect to public
assistance, and/or disability, except where sex is a bona fide occupational qualification; (2) base
decisions on employment so as to further the principle of equal employment opportunity; (3) ensure that
promotion decisions are in accord with the principles of equal employment opportunity by imposing only
valid requirements for promotional opportunities; {4) ensure that all personnel actions such as
compensation, benefits, transfers, layoffs, return from layoff, FIRM sponsored training, education tuition
assistance, social and recreational programs will be administered without regard to race, color, creed,
religion, national origin, ancestry, age, sex, marital status, status with respect to public assistance,
and/or disability. The FIRM also intends full compliance with Veteran affirmative action requirements.
Additionally, minority and female employees shall be encouraged to participate in all FIRM activities
and refer applicants,

| have designated (name) to direct the
establishment of and to monitor the implementation of personnel procedures to guide the FIRM's
affirmative action program. Where PROJECTS exceed $500,000, this official shall also serve as the
liaison officer that administers the FIRM's “Mincority Business Enterprise Program.” This official is
charged with designing and implementing audit and reporting systems that will keep management
informed on a monthly basis of the status of the equal opportunity area.

Supervisors have been made to understand that their work performance is being evaluated on the
basis of their equal opportunity efforts and results, as well as other criteria. It shall be the responsibility
of the FIRM and its supervisors to take actions to prevent harassment of employees placed through
affirmative action efforts.

B) Reports: Unless exempted by law and regulation, the FIRM shall make available and file those reports
related to equal opportunity as may be required by the City of Duluth and State and Federal compliance
agencies. Requirements and Reports are defined in 41CFR60 “Compliance Responsibility for Equal
Opportunity” published by the U. S, Department of Labor which is incorporated herein by reference.
Additional requirements are defined in various State and Federal Civil Rights Legislation and Rules
promulgated thereunder.

C) Nonsegregated Facilities: The FIRM certifies that it does not maintain or provide for its employees
any segregated facilities at any of its establishments and that it does not permit its employees to
perform their services at any location, under its control, where segregated facilities are maintained.
The FIRM certifies that it will not maintain or provide for its employees any segregated facilities at any
of its establishments and that it will not permit its employees to perform their services at any location,
under its control, where segregated facilities are maintained. The FIRM agrees that a breach of this
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certification is a violation of the Equal Opportunity Clause in this certificate. As used in this
Certification, the term “segregated facilities” means any waiting rooms, work area, rest rooms and wash
rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing
areas, parking lots, drinking fountains, recreation for entertainment area, transportation, and housing
facilities provided for employees which are segregated by explicit directive or are, in fact, segregated on
the basis of race, color, religion, or national origin, because of habit, local custom, or otherwise.

D) Affirmative Action Compliance Program: Unless exempted by regulation and law, the FIRM—if the
FIRM has 50 or more employees and if the value of current contracts with the City of Duluth exceeds
$50,000—shall prepare and maintain a written affirmative action compliance program that meets the
requirement as set forth in 41CFR80.

E) Non-Compliance: The FIRM certifies that it is not currently in receipt of any outstanding letters of
deficiencies, show cause, probable cause, or other such notification of non-compliance with EEQ Laws
and Regulations.

F) Employment Goals - “Construction” Projects: It shall be the goal of the FIRM if the PROJECT is of
a construction nature that in all on-site employment generated that no less than 3% of the on-site
workforce will be minority employees and that no less than 7% of the on-site workforce will be female
employees. Further, it is the goal of the FIRM if the PROJECT is of a construction nature that in all on-
site employment generated that no less than 3% of the work hours generated shall be worked by
minority employees and that no less than 7% of the work hours generated shall be worked by female
employees.

G) Subcontractors: The FIRM will for all its PROJECT subcontractors regardless of tier (unless
exempted by law and regulation) that received in excess of $2,500 require that: (1) the subcontractor
shall execute an “EEO Statement and Certification” similar in nature to this “Statement and
Certification”, (2) said documentation to be maintained on file with the FIRM or subcontractor as may be
appropriate.

Executed this day of . 20__ by

Printed name and title

Signature

NOTE: In addition to the various remedies prescribed for violation of Equal Opportunity Laws, the penalty
for false statements is prescribed in 18 U.S.C. 1001.
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ATTACHMENT A
RESPONSIBLE CONTRACTOR VERIFICATION AND CERTIFICATION OF COMPLIANCE
PROJECT TITLE:

Minn. Stat. § 16C.285, Subd. 7. IMPLEMENTATION. ... any prime contractor or subcontractor that does
not meet the minimum criteria in subdivision 3 or fails to verify that it meets those criteria is not a
responsible contractor and is not eligible to be awarded a construction contract for the project or to perform
work on the project...

Minn. Stat. § 16C.285, Subd. 3. RESPONSIBLE CONTRACTOR, MINNIMUM CRITERIA. "Responsible
contractor” means & contractor that conforms to the responsibility requirements in the solicitation document
for its portion of the work on the project and verifies that it meets the following minimum criteria:

(1)

The Contractor:
(i} is in compliance with workers' compensation and unemployment insurance requirements;

{ii} is currently registered with the Department of Revenue and the Department of Employment and
Econcmic Development if it has employees;

{iii) has a valid federal tax identification number or a valid Social Security number if an individual; and

{iv) has filed a certificate of authority to transact business in Minnesota with the Secretary of State if a
foreign corporation or cooperative.

2)

The centractor or related entity is in compliance with and, during the three-year period before
submitting the verification, has not violated section 177.24, 177.25, 177.41 to 177.44, 181.13, 181.14,
or 181.722, and has not violated United States Code, title 29, sections 201 to 219, or United States
Code, title 40, sections 3141 to 3148. For purposes of this clause, a violation occurs when a
contractor or related entity:

(i) repeatedly fails to pay statutorily required wages or penalties on one or more separate projects for
a total underpayment of $25,000 or more within the three-year period;

(i} has been issued an order to comply by the commissioner of Labor and Industry that has become
final;

{iif) has been issued at least two determination letters within the three-year period by the Department
of Transportation finding an underpayment by the contractor or related entity to its own employees;

{(iv) has been found by the commissioner of Labor and Industry to have repeatedly or willfully violated
any of the sections referenced in this clause pursuant to section 177.27,

{v) has been issued a ruling or findings of underpayment by the administrator of the Wage and Hour
Division of the United States Department of Labor that have become final or have been upheld by an
administrative law judge or the Administrative Review Board; or

{vi) has been found liable for underpayment of wages or penalties or misrepresenting a construction
worker as an independent contractor in an action brought in a court having jurisdiction. Provided that,
if the contractor or related entity contests a determination of underpayment by the Department of
Transportation in a contested case proceeding, a violation does not occur until the contested case
proceeding has concluded with a determination that the contractor or related entity underpaid wages
or penalties;*
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{3) | The contractor or related entity is in compliance with and, during the three-year period before
submitting the verification, has not violated section 181.723 or chapter 326B. For purposes of this
clause, a violation occurs when a contractor or related entity has been issued a final administrative or
licensing order;”

{4) | The contractor or related entity has not, mare than twice during the three-year period before
submitting the verification, had a certificate of compliance under section 363A.36 revoked or
suspended based on the provisions of section 363A.36, with the revocation or suspension becoming
final because it was upheld by the Office of Administrative Hearings or was not appealed to the office;*

(5) | The contractor or related entity has not received a final determination assessing a monetary sanction
from the Department of Administration or Transportation for failure to meet targeted group business,
disadvantaged business enterprise, or veteran-owned husiness goals, due to a lack of good faith
effort, more than once during the three-year period before submitting the verification;*

* Any violations, suspensions, revocations, or sanctions, as defined in clauses (2) to (5),
occurring prior to July 1, 2014, shall not be considered in determining whether a contractor or
related entity meets the minimum criteria.

(8) | The contractor or related entity is not currently suspended or debarred by the federal government or
the state of Minnesota or any of its departments, commissions, agencies, or political subdivisions; and

(7) | Adl subcontractors that the contractor intends to use to perform project work have verified to the
contractor through a signed statement under oath by an owner or officer that they meet the minimum
criteria listed in clauses (1) to (6).

Minn. Stat. § 16C.285, Subd. 5. SUBCONTRACTOR VERIFICATION.

A prime contractor or subcontractor shall include in its verification of compliance under subdivision 4 a list
of all of its first-tier subcontractors that it intends to retain for work on the project.

If a prime contractor or any subcontractor retains additionat subcontractors on the project after
submitting its verification of compliance, the prime contractor or subcontractor shall obtain verifications
of compliance from each additional subcontractor with which it has a direct contractual relationship and
shall submit a supplemental verification canfirming compliance with subdivision 3, clause (7}, within 14
days of retaining the additional subcontractors.

A prime contractor shall submit to the contracting authority upon request copies of the signed
verifications of compliance from all subcontractors of any tier pursuant to subdivision 3, clause (7). A
prime contractor and subcontractors shall not be responsible for the false statements of any
subcontractor with which they do not have a direct contractual relationship. A prime contractor and
subcontractors shall be responsible for false statements by their first-tier subcontractors with which they
have a direct contractual relationship only if they accept the verification of compliance with actual
knowledge that it contains a false statement.
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Minn, Stat. § 16C.285, Subd. 4. VERIFICATION OF COMPLIANCE.

A contractor responding to a solicitation document of a contracting authority shall submit to the contracting
authority a signed statement under oath by an owner or officer verifying compliance with each of the
minimum criteria in subdivision 3 at the time that it responds to the solicitation document.

A contracting authority may accept a sworn statement as sufficient to demonstrate that a contractor is a
responsible contractor and shall not be held liable for awarding a contract in reasonable reliance on that
statement. Failure to verify compliance with any one of the minimum criteria or a false statement under cath
in a verification of compliance shall render the prime contractor or subcontractor that makes the false
statement ineligible to be awarded a construction contract on the project for which the verification was
submitted.

A false statement under oath wverifying compliance with any of the minimum criteria may result in
termination of a construction contract that has already been awarded to a prime contractor or subcontractor
that submits a false statement. A contracting authority shall not be liable for declining to award a contract or
terminating a contract based on a reasonable determination that the contractor failed to verify compliance
with the minimum criteria or falsely stated that it meets the minimum criteria.

CERTIFICATION

By signing this document | certify that | am an owner or officer of the company, and | swear under
oath that:

1) My company meets each of the Minimum Criteria to be a responsible contractor as defined herein
and is in compliance with Minn. Stat. § 16C_285,

2} | have included Attachment A-1 with my company’s solicitation response, and
3} if my company is awarded a contract, | will also submit Attachment A-2 as required.

Authorized Signature of Owner or Officer: Printed Name:

Title: Date:

Company Name:

NOTE: Minn. Stat. § 16C.285, Subd. 2, (c) If only one prime contractor responds to a solicitation document,
a contracting authority may award a construction contract to the responding prime contractor even if the
minimum criteria in subdivision 3 are not met.
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ATTACHMENT A-1
FIRST-TIER SUBCONTRACTORS LIST
SUBMIT WITH PRIME CONTRACTOR RESPONSE

PROJECT TITLE:

Minn. Stat. § 16C.285, Subd. 5. A prime contractor or subcontractor shall include in its verification of
compliance under subdivision 4 a list of all of its first-tier subcontractors that it intends to retain for work
on the project. ...

FIRST TIER SUBCONTRACTOR NAMES Name of city where company
{Legal name of company as registered with the Secretary of State} | home office is located
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ATTACHMENT A-2
ADDITIONAL SUBCONTRACTORS LIST
PRIME CONTRACTOR TQO SUBMIT AS SUBCONTRACTORS ARE ADDED TO THE PROJECT
PROJECT TITLE:

This form must be submitted to the Project Manager or individual as identified in the solicitation document.

Minn. Stat. § 16C.285, Subd. 5. ... If a prime contractor or any subcontractor retains additional
subcontractors on the project after submitting its verification of compliance, the prime contractor or
subcontractor shall obtain verifications of compliance from each additional subcontractor with which it has
a direct contractual relationship and shall submit a supplemental verification confirming compliance with
subdivision 3, clause (7), within 14 days of retaining the additional subcontractors. ...

ADDITIONAL SUBCONTRACTOR NAMES Name of city where company
{Legal name of company as registered with the Secretary of State) | home office is located
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ADDITIONAL SUBCONTRACTOR NAMES Name of city where company
{Legal name of company as registered with the Secretary of State) | home office is located

SUPPLEMENTAL CERTIFICATION FOR ATTACHMENT A-2

By signing this document | certify that | am an owner or officer of the company, and | swear under
oath that:

All additional subcontractors listed on Attachment A-2 have verified through a signed statement under
oath by an owner or officer that they meet the minimum criteria to be a responsible contractor as defined
in Minn. Stat. § 16C.285.

Authorized Signature of Owner or Officer: Printed Name:

Title: Date:

Company Name:
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On the envelope submitting your bid, it is imperative

1. That your name and address appear in the UPPER left
corner.

2. That the bottom portion of this label be filled in and
pasted on the LOWER left corner.

BID NO.

DATE OF OPENING

TIME OF OPENING

AM.

DESCRIPTION
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