

**ADDENDUM #3**  
**EAST INTERCEPTOR SANITARY SEWER OVERFLOW STORAGE FACILITY – PHASE 3**  
**CITY OF DULUTH**  
**PROJECT 0891SN**  
**BID NUMBER 10-0299**  
**JUNE 18, 2010**

**NOTICE**

Page 1 of 1

This Addendum is issued to modify, explain or correct the original drawings, specifications and/or previous addendums and is hereby made a part of the Contract Documents. Please note receipt of this Addendum on the Request for Bid. The bid date remains unchanged from the Addendum #1 amendment.

**PROJECT MANUAL**

**REQUEST FOR BIDS**

**REPLACE** EXHIBIT A with the attached EXHIBIT A – REVISED.

**SPECIAL PROVISIONS**

**SP-26 PERMANENT ELECTRICAL SERVICE, Page 8**

**ADD** For bidding purposes, the Contractor shall include \$2,500 in his bid under the Electrical Service Allowance bit item. This cost shall cover installation/upgrade of new electric service- to the site. The contract price will be adjusted based on the actual cost of the electrical service charged by the utilities. No contractor markup will be allowed to be added to this item.

END OF ADDENDUM

EXHIBIT A - REVISED							
BID NO. 10-02- <del>1117</del>		JOB NOS. 0891SN					
East Interceptor Sanitary Sewer Overflow Storage Facility - Phase 3							
Diversion Structure and Sewer, Storage Facility Landscaping, Garage Building, and Restroom Building							
Item No.	Spec No.	Description	Unit	Est. Quantity	Unit Price	Total Price	
1	Mn/DOT 2021	Mobilization	Lump Sum	1			
2		Storage Facility Mechanical Improvements	Lump Sum	1			
3		Storage Facility Restoration and Landscaping	Lump Sum	1			
4		Restroom Facility	Lump Sum	1			
5		Maintenance Garage	Lump Sum	1			
6		Diversion Structure	Lump Sum	1			
7		Diversion Sewer	Lump Sum	1			
8		Site Piping	Lump Sum	1			
9	Mn/DOT 2105	Rock Excavation	Cubic Yard	10			
10		Temporary Public Restroom Facility	Lump Sum	1			
11		Electrical Allowance	Lump Sum	1	\$ 2,500.00	\$ 2,500.00	
					<b>TOTAL</b>		

(INITIAL)