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ADDENDUM No. 1 
COFFEE CREEK BOX CULVERT AND STREAM BANK STABILIZATION 

 AT ENGER PARK GOLF COURSE 
CITY OF DULUTH 
PROJECT No. 1287 
BID No. 15‐0318 
April 24, 2015 

 
 
NOTICE 

This Addendum is issued to modify, explain or correct the original drawings, specifications 
and/or previous addenda and is hereby made a part of the Contract Documents.  Please attach 
this Addendum to the specification and note receipt of this Addendum on the Request for Bid. 
 
DRAWINGS 

There are no revisions to the drawings under this Addendum. 
 
SPECIFICATIONS 

1. The provisions of section 1505 Cooperation by Contractors is supplemented with the 
following: 
 
The Contractor shall coordinate with the City’s Contractor for the Miller Creek Bank 
Stabilization project (City Project No. 1356) regarding the use of the Arlington Road 
access. 
 

2. The provisions of 1712 are supplemented with the following: 
 
The Contractor shall protect all irrigation lines.   The Contractor shall submit access plan 
identifying vehicle access routes and types of vehicles at least 3 days prior to the 
preconstruction meeting.   The Contractor should expect to provide temporary mats or 
other methods to bridge over pipes (acceptable to the Engineer) to reduce the potential 
for damaging the irrigation lines where heavy vehicle and/or heavy point wheel loads 
are anticipated. 

INVITATION TO BID 

There first paragraph of the invitation to bid is modified to read as follows: 

Sealed bids will be received by the City Purchasing Agent in and for the Corporation of the City 
of Duluth, Minnesota, at his office, Room 100 City Hall, Duluth, Minnesota, 55802, (218) 730‐
5340 until 2:00 P.M.  local time on Wednesday April 29, 2015 for the above named project.  
Immediately thereafter, bids will be taken to room 106a City Hall, where they will be publicly 
opened and read aloud. 
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INFORMATION TO BIDDERS 

The following information is provided to potential bidders to clarify the scope of work: 
 

1. City records indicate that the 2012 flood replacement irrigation pipe located over the 
temporary culverts in the cart path embankment is butt fused HDPE pipe with 
connections to the existing C‐900 (green) PVC pipe. 
 

2. The City will remove the exposed section of the pump intake pipe and screen from the 
old holding pond prior to construction. 
 

3. Section 31‐10‐00 of the Appendix A ‐ Technical Special Provisions addresses the 
contractor’s responsibility regarding site access and fencing.  Plan sheet C‐01 Existing 
Conditions and Removals further depicts the locations of required ‘Construction 
Fencing’.  
 

4. Plan sheets C‐01 and C‐03 both indicate to “Protect Existing Tee Box” (#5 tee box 
located closest to the box culvert) as well as protect existing cart path outside the 
project construction limits. 
 

5. Irrigation lines are assumed to be buried relatively shallow (12” to 48” cover) and may 
be susceptible to damage by heavy vehicle wheel loads.   In addition to crossing the cart 
path embankment over the box culvert, the lines cross the cart path near the tee box 
east of the box culvert.   Further, the lines extend north along the west side of the old 
holding pond to the pump house and continue north from the pump house. 
 

6. Coffee Creek flow rates at 18” culvert pipe discharging to old holding pond: 

   Level  Velocity  Flow Rate  Temperature 

Date  in  ft/s  gpm  cfs  °F 

4/20/2015 12:00  4.79  6.958  1177.85  2.62  39.218 

4/21/2015 12:00  3.951  6.082  784.269  1.75  38.732 

4/22/2015 12:00  3.636  5.678  650.437  1.45  39.47 

4/23/2015 12:00  3.378  5.635  580.772  1.29  41.882 

 
     Note: The flow rate at the time of Pre Bid Meeting field inspection was 1.45 cfs. 
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