

ADDENDUM #1
WOODLAND AVE STORM SEWER CIPP LINING
CITY OF DULUTH
PROJECT No. 1477
BID No. 15-0515
August 18, 2015

NOTICE

This Addendum is issued to modify, explain or correct the original drawings, specifications and/or previous addenda and is hereby made a part of the Contract Documents. Please attach this Addendum to the specification and note receipt of this Addendum on the Request for Bid.

DRAWINGS

N/A

SPECIFICATIONS

1. EXHIBIT A is supplemented with the following:

A new EXHIBIT A has been attached, with Line No. 3: 12" CIPP MAIN LINING LINING revised to 15" CIPP MAIN LINING. Line No. 4: 12" CIPP MAIN LINING revised to 18" CIPP MAIN LINING.

INFORMATION TO BIDDERS

N/A

END OF ADDENDUM

EXHIBIT A
 Schedule of Prices

Line No.	Spec. No.	Description	Unit	Est. Qty	Unit Price	Total Price
1	2021.501	MOBILIZATION	LUMP SUM	1		
2	2503.603	12" CIPP MAIN LINING	LIN FT	2,593.0		
3	2503.603	15" CIPP MAIN LINING	LIN FT	471.0		
4	2503.603	18" CIPP MAIN LINING	LIN FT	1,206		
5	2563.601	TRAFFIC CONTROL	LUMP SUM	1		

TOTAL: _____